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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   286,420.07                                                  ROUTE : SR 45
     CALL ORDER   : 300                     CONTRACT ID : B -23204-A                   COUNTIES : BROWN
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 10/01/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5007(005)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    258,064.09     100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    307,081.90     118.9944%
   3   35-1364963     ERBER & MILLIGAN CONSTUCTION COMPANY                                   $    316,852.75     122.7806%
   4   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    328,875.10     127.4393%
====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1618530              |(3) 35-1364963
                                          |ROBERTSON, DUNCAN, INC.     |AMERICAN CONTRACTING & SERVI|ERBER & MILLIGAN CONSTUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1500.00000       9000.00|    1400.00000       8400.00|    1150.00000        6900.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   12500.00000      12500.00|   15300.00000      15300.00|   14500.00000       14500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02240               122.000  m2  |      25.00000       3050.00|      40.00000       4880.00|      22.00000        2684.00
  PAVEMENT, REMOVE                        |                            |                            |
0004 202-02241               172.000  m   |       7.00000       1204.00|       2.00000        344.00|       2.50000         430.00
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02278                17.000  m   |      15.00000        255.00|      60.00000       1020.00|      10.00000         170.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-51328                        LUMP|   20000.00000      20000.00|   24000.00000      24000.00|   49000.00000       49000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51822               619.000  m2  |       1.00000        619.00|       4.50000       2785.50|       7.50000        4642.50
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0008 202-60820               233.000  m2  |       8.00000       1864.00|       4.50000       1048.50|       7.00000        1631.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-62420                91.000  m   |      15.00000       1365.00|       2.00000        182.00|      10.00000         910.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0010 303-60900               150.000  Mg  |      15.00000       2250.00|      30.00000       4500.00|      20.00000        3000.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0011 406-05521               233.000  m2  |       0.11000         25.63|       0.15000         34.95|       2.10000         489.30
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 501-05092               276.000  m2  |      60.00000      16560.00|      75.00000      20700.00|      55.00000       15180.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  300 mm                                  |                            |                            |
0013 601-01522                 4.000  EACH|    1265.00000       5060.00|    1200.00000       4800.00|    1250.00000        5000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   286,420.07                                                  ROUTE : SR 45
     CALL ORDER   : 300                     CONTRACT ID : B -23204-A                   COUNTIES : BROWN
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1618530              |(3) 35-1364963
                                          |ROBERTSON, DUNCAN, INC.     |AMERICAN CONTRACTING & SERVI|ERBER & MILLIGAN CONSTUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-01740                 1.000  EACH|    1650.00000       1650.00|    1550.00000       1550.00|    1650.00000        1650.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0015 601-04746                 1.000  EACH|    9900.00000       9900.00|    5000.00000       5000.00|    9000.00000        9000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0016 601-06037                 3.000  EACH|     605.00000       1815.00|     575.00000       1725.00|     600.00000        1800.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0017 601-99105               141.000  m   |      33.00000       4653.00|      32.00000       4512.00|      35.00000        4935.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0018 602-06639                46.000  m   |      60.00000       2760.00|      90.00000       4140.00|      65.00000        2990.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0019 602-06646                88.000  m   |      60.00000       5280.00|      85.00000       7480.00|      63.00000        5544.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0020 602-06729                16.000  EACH|       8.00000        128.00|       8.00000        128.00|       8.00000         128.00
  BARRIER DELINEATOR                      |                            |                            |
0021 605-06120                 2.000  m   |     100.00000        200.00|     200.00000        400.00|      50.00000         100.00
  CURB, CONCRETE                          |                            |                            |
0022 610-05527               148.000  Mg  |      63.91000       9458.68|      60.00000       8880.00|     100.00000       14800.00
  HMA FOR APPROACHES                      |                            |                            |
0023 616-02320                56.000  m2  |      10.00000        560.00|       3.00000        168.00|       5.00000         280.00
  GEOTEXTILES                             |                            |                            |
0024 616-06451                32.000  Mg  |      50.00000       1600.00|      38.00000       1216.00|      50.00000        1600.00
  RIPRAP, UNIFORM                         |                            |                            |
0025 616-95754                 7.000  m   |      25.00000        175.00|      40.00000        280.00|      20.00000         140.00
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0026 702-51863               514.000  EACH|       8.00000       4112.00|      12.00000       6168.00|       7.50000        3855.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0027 703-03622                33.000  EACH|      15.00000        495.00|      16.00000        528.00|      12.00000         396.00
  TIE BAR ASSEMBLY, THREADED, EPOXY       |                            |                            |
  COATED, MODIFIED                        |                            |                            |
0028 703-51032             12364.000  kg  |       1.35000      16691.40|       1.80000      22255.20|       1.80000       22255.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0029 704-51002                28.200  m3  |     750.00000      21150.00|     900.00000      25380.00|    1000.00000       28200.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0030 706-05732                 4.000  EACH|    1100.00000       4400.00|    1500.00000       6000.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0031 706-51020                24.000  m3  |     600.00000      14400.00|     450.00000      10800.00|     460.00000       11040.00
  CONCRETE, C, RAILING                    |                            |                            |
0032 709-51821                        LUMP|    2500.00000       2500.00|    1600.00000       1600.00|    2000.00000        2000.00
  SURFACE SEAL                            |                            |                            |
0033 722-51842               614.000  m2  |      50.00000      30700.00|      60.00000      36840.00|      55.00000       33770.00
  BRIDGE DECK OVERLAY                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   286,420.07                                                  ROUTE : SR 45
     CALL ORDER   : 300                     CONTRACT ID : B -23204-A                   COUNTIES : BROWN
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1618530              |(3) 35-1364963
                                          |ROBERTSON, DUNCAN, INC.     |AMERICAN CONTRACTING & SERVI|ERBER & MILLIGAN CONSTUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 722-51846                 6.200  m3  |     395.00000       2449.00|     395.00000       2449.00|     395.00000        2449.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0035 722-51852                92.000  m2  |       5.00000        460.00|      75.00000       6900.00|     100.00000        9200.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0036 722-60824               620.000  m2  |       8.00000       4960.00|       7.00000       4340.00|       6.50000        4030.00
  SURFACE MILLING                         |                            |                            |
0037 801-03290                 2.000  EACH|     104.50000        209.00|     125.00000        250.00|     125.00000         250.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0038 801-06606                 2.000  EACH|      93.50000        187.00|     100.00000        200.00|     120.00000         240.00
  BARRICADE, IIIB                         |                            |                            |
0039 801-06640                25.000  EACH|      82.50000       2062.50|      90.00000       2250.00|     110.00000        2750.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0040 801-06643              1200.000  m   |       3.36000       4032.00|       3.25000       3900.00|       3.25000        3900.00
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0041 801-06644               747.000  m   |       3.36000       2509.92|       3.25000       2427.75|       3.25000        2427.75
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0042 801-06775                        LUMP|    7500.00000       7500.00|   25100.00000      25100.00|   12500.00000       12500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0043 801-97643               264.000  m   |      18.04000       4762.56|      17.00000       4488.00|      17.50000        4620.00
  BUZZ STRIPS                             |                            |                            |
0044 806-01851                        LUMP|   20000.00000      20000.00|   19000.00000      19000.00|   17000.00000       17000.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0046 808-06713               332.000  m   |       1.25000        415.00|       1.25000        415.00|       2.00000         664.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06714                96.000  m   |       1.25000        120.00|       1.25000        120.00|       2.00000         192.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 808-06716               296.000  m   |       1.65000        488.40|       2.00000        592.00|       2.50000         740.00
  LINE, REMOVE                            |                            |                            |
0049 808-75998                14.000  EACH|      49.50000        693.00|      50.00000        700.00|      90.00000        1260.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0050 801-06645                12.000  EACH|      40.00000        480.00|      40.00000        480.00|      40.00000         480.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0051 808-06712                60.000  m   |       1.25000         75.00|       1.25000         75.00|       2.00000         120.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0052 808-75996                14.000  EACH|      20.00000        280.00|      25.00000        350.00|      15.00000         210.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    258,064.09|             $    307,081.90|                $    316,852.75
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    258,064.09|             $    307,081.90|                $    316,852.75
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   286,420.07                                                  ROUTE : SR 45
     CALL ORDER   : 300                     CONTRACT ID : B -23204-A                   COUNTIES : BROWN
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1912582              |                            |
                                          |EDSAM CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1210.00000       7260.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   21000.00000      21000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02240               122.000  m2  |      27.50000       3355.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0004 202-02241               172.000  m   |       1.65000        283.80|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02278                17.000  m   |      16.50000        280.50|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-51328                        LUMP|   53000.00000      53000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51822               619.000  m2  |      11.00000       6809.00|                            |
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0008 202-60820               233.000  m2  |       5.50000       1281.50|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-62420                91.000  m   |       1.65000        150.15|                            |
  BRIDGE RAILING, REMOVE                  |                            |                            |
0010 303-60900               150.000  Mg  |      27.50000       4125.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0011 406-05521               233.000  m2  |       0.11000         25.63|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 501-05092               276.000  m2  |      60.50000      16698.00|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  300 mm                                  |                            |                            |
0013 601-01522                 4.000  EACH|    1265.00000       5060.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0014 601-01740                 1.000  EACH|    1650.00000       1650.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0015 601-04746                 1.000  EACH|    9900.00000       9900.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0016 601-06037                 3.000  EACH|     605.00000       1815.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0017 601-99105               141.000  m   |      33.00000       4653.00|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0018 602-06639                46.000  m   |      77.00000       3542.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0019 602-06646                88.000  m   |      74.80000       6582.40|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   286,420.07                                                  ROUTE : SR 45
     CALL ORDER   : 300                     CONTRACT ID : B -23204-A                   COUNTIES : BROWN
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1912582              |                            |
                                          |EDSAM CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06729                16.000  EACH|       7.70000        123.20|                            |
  BARRIER DELINEATOR                      |                            |                            |
0021 605-06120                 2.000  m   |     550.00000       1100.00|                            |
  CURB, CONCRETE                          |                            |                            |
0022 610-05527               148.000  Mg  |      63.91000       9458.68|                            |
  HMA FOR APPROACHES                      |                            |                            |
0023 616-02320                56.000  m2  |       2.20000        123.20|                            |
  GEOTEXTILES                             |                            |                            |
0024 616-06451                32.000  Mg  |      55.00000       1760.00|                            |
  RIPRAP, UNIFORM                         |                            |                            |
0025 616-95754                 7.000  m   |      33.00000        231.00|                            |
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0026 702-51863               514.000  EACH|       7.70000       3957.80|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0027 703-03622                33.000  EACH|      16.50000        544.50|                            |
  TIE BAR ASSEMBLY, THREADED, EPOXY       |                            |                            |
  COATED, MODIFIED                        |                            |                            |
0028 703-51032             12364.000  kg  |       1.54000      19040.56|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0029 704-51002                28.200  m3  |     880.00000      24816.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0030 706-05732                 4.000  EACH|    1540.00000       6160.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0031 706-51020                24.000  m3  |     770.00000      18480.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0032 709-51821                        LUMP|    1584.00000       1584.00|                            |
  SURFACE SEAL                            |                            |                            |
0033 722-51842               614.000  m2  |      55.00000      33770.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0034 722-51846                 6.200  m3  |     395.00000       2449.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0035 722-51852                92.000  m2  |      93.50000       8602.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0036 722-60824               620.000  m2  |       5.50000       3410.00|                            |
  SURFACE MILLING                         |                            |                            |
0037 801-03290                 2.000  EACH|     104.50000        209.00|                            |
  CONSTRUCTION SIGN, C                    |                            |                            |
0038 801-06606                 2.000  EACH|      93.50000        187.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0039 801-06640                25.000  EACH|      82.50000       2062.50|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   286,420.07                                                  ROUTE : SR 45
     CALL ORDER   : 300                     CONTRACT ID : B -23204-A                   COUNTIES : BROWN
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1912582              |                            |
                                          |EDSAM CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06643              1200.000  m   |       3.36000       4032.00|                            |
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0041 801-06644               747.000  m   |       3.36000       2509.92|                            |
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0042 801-06775                        LUMP|   14108.00000      14108.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0043 801-97643               264.000  m   |      18.15000       4791.60|                            |
  BUZZ STRIPS                             |                            |                            |
0044 806-01851                        LUMP|   15400.00000      15400.00|                            |
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0046 808-06713               332.000  m   |       1.27000        421.64|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06714                96.000  m   |       1.27000        121.92|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 808-06716               296.000  m   |       1.65000        488.40|                            |
  LINE, REMOVE                            |                            |                            |
0049 808-75998                14.000  EACH|      49.50000        693.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0050 801-06645                12.000  EACH|      38.50000        462.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0051 808-06712                60.000  m   |       1.27000         76.20|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0052 808-75996                14.000  EACH|      16.50000        231.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    328,875.10|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    328,875.10|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   452,253.02                                                  ROUTE : CR 400W
     CALL ORDER   : 305                     CONTRACT ID : B -23741-A                   COUNTIES : UNION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/15/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9981(006)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1128289     BEATY CONSTRUCTION, INC.                          CONDITIONAL          $    365,102.29     100.0000%
   2   35-1549010     MCALISTER EXCAVATING COMPANY, INC.                CONDITIONAL          $    384,849.99     105.4088%
====================================================================================================================================
                                          |(1) 35-1128289              |(2) 35-1549010              |
                                          |BEATY CONSTRUCTION, INC.    |MCALISTER EXCAVATING COMPANY|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 9.000  MOS |     700.00000       6300.00|    1400.00000      12600.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6000.00000       6000.00|    7000.00000       7000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   18195.00000      18195.00|   30000.00000      30000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3650.00000       3650.00|    9000.00000       9000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01261                 1.000  EACH|     500.00000        500.00|     800.00000        800.00|
  TESTING FOR ASBESTOS                    |                            |                            |
0006 202-51330                        LUMP|   38000.00000      38000.00|   15000.00000      15000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 203-02000              1135.000  m3  |      14.00000      15890.00|       8.50000       9647.50|
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070              3080.000  m3  |      14.00000      43120.00|      12.00000      36960.00|
  BORROW                                  |                            |                            |
0009 203-51223               145.000  m3  |      14.00000       2030.00|      21.00000       3045.00|
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02224                96.000  m   |       6.25000        600.00|       6.75000        648.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229                61.000  m   |      11.25000        686.25|      12.15000        741.15|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 205-02231               167.000  m   |      28.00000       4676.00|      41.00000       6847.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0013 206-51230                16.000  m3  |      20.00000        320.00|      21.00000        336.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
                                                                                                                   PAGE : 305 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   452,253.02                                                  ROUTE : CR 400W
     CALL ORDER   : 305                     CONTRACT ID : B -23741-A                   COUNTIES : UNION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1128289              |(2) 35-1549010              |
                                          |BEATY CONSTRUCTION, INC.    |MCALISTER EXCAVATING COMPANY|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 211-02060                18.000  m3  |      25.00000        450.00|      28.60000        514.80|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-52308               625.000  Mg  |      15.00000       9375.00|      16.50000      10312.50|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0016 402-05474               220.000  Mg  |      45.00000       9900.00|      48.00000      10560.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477                75.000  Mg  |      72.00000       5400.00|      80.00000       6000.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 405-05518              1210.000  m2  |       0.80000        968.00|       1.00000       1210.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05521              1200.000  m2  |       0.06000         72.00|       0.20000        240.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 501-05090               106.000  m2  |      60.00000       6360.00|      57.00000       6042.00|
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0021 601-01854                 4.000  EACH|     775.00000       3100.00|     850.00000       3400.00|
  GUARDRAIL TRANSITION, 3.810 m LONG      |                            |                            |
0022 601-06037                 4.000  EACH|     545.00000       2180.00|     600.00000       2400.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0023 601-99105               144.780  m   |      29.00000       4198.62|      33.00000       4777.74|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 603-06040               107.000  m   |      13.15000       1407.05|      15.00000       1605.00|
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0025 608-04395                10.000  Mg  |      30.00000        300.00|      31.00000        310.00|
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0026 615-99189                 1.000  EACH|    1500.00000       1500.00|    1200.00000       1200.00|
  PLAQUE, ALUMINUM                        |                            |                            |
0027 616-02320              1272.000  m2  |       2.00000       2544.00|       2.50000       3180.00|
  GEOTEXTILES                             |                            |                            |
0028 616-06405              1177.000  Mg  |      19.00000      22363.00|      22.50000      26482.50|
  RIPRAP, REVETMENT                       |                            |                            |
0029 621-01004                 2.000  EACH|     775.00000       1550.00|     850.00000       1700.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0030 621-06548                 5.000  kg  |      45.00000        225.00|      50.00000        250.00|
  SEED MIXTURE, CV                        |                            |                            |
0031 621-06559              3600.000  m2  |       0.50000       1800.00|       0.50000       1800.00|
  MULCHED SEEDING, R                      |                            |                            |
0032 621-06567                 6.000  kL  |       0.50000          3.00|       0.50000          3.00|
  WATER                                   |                            |                            |
0033 621-06574               307.000  m2  |       7.00000       2149.00|       6.10000       1872.70|
  SODDING                                 |                            |                            |
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                                                                                                                   PAGE : 305 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   452,253.02                                                  ROUTE : CR 400W
     CALL ORDER   : 305                     CONTRACT ID : B -23741-A                   COUNTIES : UNION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1128289              |(2) 35-1549010              |
                                          |BEATY CONSTRUCTION, INC.    |MCALISTER EXCAVATING COMPANY|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 622-52436                 4.000  EACH|      30.00000        120.00|      35.00000        140.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0035 622-91786                87.000  EACH|      11.50000       1000.50|      12.50000       1087.50|
  SEEDLING                                |                            |                            |
0036 701-04732               120.000  m   |     150.00000      18000.00|     149.00000      17880.00|
  PILE , CONCRETE, STEEL SHELL ENCASED,   |                            |                            |
  12.7 mm , 356 mm                        |                            |                            |
0037 701-90976              1420.000  kg  |       1.10000       1562.00|       1.25000       1775.00|
  REINFORCING STEEL, GRADE 60             |                            |                            |
0038 703-96177             12024.000  kg  |       1.25000      15030.00|       1.40000      16833.60|
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0039 703-97703                66.000  EACH|       8.00000        528.00|      16.00000       1056.00|
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0040 704-51002                87.600  m3  |     550.00000      48180.00|     545.00000      47742.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0041 706-91957                68.580  m   |     151.50000      10389.87|     200.00000      13716.00|
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0042 707-51045                        LUMP|   45968.00000      45968.00|   58000.00000      58000.00|
  CONCRETE STRUCTURAL MEMBERS             |                            |                            |
0043 709-51821                        LUMP|    1400.00000       1400.00|    1750.00000       1750.00|
  SURFACE SEAL                            |                            |                            |
0044 715-01124                10.000  m   |      40.00000        400.00|      60.00000        600.00|
  PIPE, CORRUGATED STEEL, 1.32 mm, 200 mm |                            |                            |
0045 715-05407                29.000  m   |       3.00000         87.00|      10.00000        290.00|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0046 715-10000                 5.000  m   |     145.00000        725.00|      65.00000        325.00|
  PIPE, GROUP D, 1.63 mm, 300 mm          |                            |                            |
0047 715-27000                10.000  m   |      25.00000        250.00|      50.00000        500.00|
  PIPE, CORRUGATED STEEL, 1.32 mm, 150 mm |                            |                            |
0048 715-27015                10.000  m   |      45.00000        450.00|      72.00000        720.00|
  PIPE, CORRUGATED STEEL, 1.63 mm, 300 mm |                            |                            |
0049 715-46000                 1.000  EACH|     250.00000        250.00|     190.00000        190.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0050 719-35000                30.000  m   |      25.00000        750.00|      24.00000        720.00|
  PIPE, DRAINTILE, CLASS STANDARD, 150 mm |                            |                            |
0051 801-04308                 4.000  EACH|     220.00000        880.00|     250.00000       1000.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06605                 8.000  EACH|      85.00000        680.00|     100.00000        800.00|
  BARRICADE, IIIA                         |                            |                            |
0053 801-06606                 4.000  EACH|     100.00000        400.00|     110.00000        440.00|
  BARRICADE, IIIB                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   452,253.02                                                  ROUTE : CR 400W
     CALL ORDER   : 305                     CONTRACT ID : B -23741-A                   COUNTIES : UNION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1128289              |(2) 35-1549010              |
                                          |BEATY CONSTRUCTION, INC.    |MCALISTER EXCAVATING COMPANY|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 801-06625                 6.000  EACH|     110.00000        660.00|     120.00000        720.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0055 801-06640                 8.000  EACH|      85.00000        680.00|     110.00000        880.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0056 900-04999                 4.000  EACH|     225.00000        900.00|     300.00000       1200.00|
  POST , CORNER                           |                            |                            |
     SECTION TOTALS                       |             $    365,102.29|             $    384,849.99|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    365,102.29|             $    384,849.99|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
                                                                                                                   PAGE : 310 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,248,712.00                                                  ROUTE : SR 56
     CALL ORDER   : 310                     CONTRACT ID : B -23877-A                   COUNTIES : SCOTT
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :  100  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 024-6(021)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  2,058,050.15     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  2,068,000.00     100.4834%
   3   35-1128289     BEATY CONSTRUCTION, INC.                          CONDITIONAL          $  2,168,842.11     105.3833%
   4   35-1364963     ERBER & MILLIGAN CONSTUCTION COMPANY                                   $  2,389,475.25     116.1038%
====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-2040801              |(3) 35-1128289
                                          |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTRUCTI|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1000.00000      12000.00|    1500.00000      18000.00|    1450.00000       17400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   30000.00000      30000.00|   20000.00000      20000.00|   24000.00000       24000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  104000.00000     104000.00|  105000.00000     105000.00|  107300.00000      107300.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    7500.00000       7500.00|    5000.00000       5000.00|   10730.00000       10730.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              2974.000  m2  |       8.00000      23792.00|       7.00000      20818.00|      10.00000       29740.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               251.000  m   |       6.00000       1506.00|       5.00000       1255.00|       8.35000        2095.85
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02273               174.000  m2  |      37.00000       6438.00|       6.00000       1044.00|      30.00000        5220.00
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0008 202-51328                        LUMP|  160000.00000     160000.00|  136280.60000     136280.60|  259653.00000      259653.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51368                30.600  m2  |      60.00000       1836.00|      35.00000       1071.00|     100.00000        3060.00
  SLOPEWALL, REMOVE                       |                            |                            |
0010 202-60820              4752.000  m2  |       2.50000      11880.00|       3.50000      16632.00|       4.00000       19008.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-74045                16.000  EACH|      47.00000        752.00|      45.00000        720.00|      50.00000         800.00
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0012 202-82066                 3.000  EACH|     160.00000        480.00|     155.00000        465.00|     200.00000         600.00
  SIGN CIRCUITRY, CANTILEVERS, REMOVE     |                            |                            |
0013 202-82069                        LUMP|     225.00000        225.00|     213.00000        213.00|    3800.00000        3800.00
  UNDERPASS CIRCUITRY, REMOVE             |                            |                            |
0014 202-91385                 4.000  EACH|     350.00000       1400.00|     500.00000       2000.00|     800.00000        3200.00
  INLET, REMOVE                           |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
                                                                                                                   PAGE : 310 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,248,712.00                                                  ROUTE : SR 56
     CALL ORDER   : 310                     CONTRACT ID : B -23877-A                   COUNTIES : SCOTT
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-2040801              |(3) 35-1128289
                                          |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTRUCTI|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 202-93974                 3.000  EACH|     550.00000       1650.00|     526.00000       1578.00|    1650.00000        4950.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM, REMOVE                      |                            |                            |
0016 203-02000               415.000  m3  |      18.00000       7470.00|       5.50000       2282.50|      14.00000        5810.00
  EXCAVATION, COMMON                      |                            |                            |
0017 203-02070              5385.000  m3  |      15.00000      80775.00|      18.00000      96930.00|      10.50000       56542.50
  BORROW                                  |                            |                            |
0018 205-02224               322.000  m   |       6.00000       1932.00|       5.75000       1851.50|       6.00000        1932.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0019 205-02229                 6.000  m   |      13.00000         78.00|      12.75000         76.50|      14.00000          84.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0020 205-02234                 3.000  EACH|      88.00000        264.00|      85.00000        255.00|      95.00000         285.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0021 205-02236                 2.000  EACH|      84.00000        168.00|      80.00000        160.00|      95.00000         190.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0022 206-51230               143.000  m3  |      70.00000      10010.00|      50.00000       7150.00|     125.00000       17875.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0023 211-02060               177.000  m3  |      45.00000       7965.00|      55.00000       9735.00|      40.00000        7080.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0024 303-60905               311.000  Mg  |      14.00000       4354.00|      16.00000       4976.00|      14.00000        4354.00
  COMPACTED AGGREGATE FOR SHOULDERS, 0    |                            |                            |
0025 305-05206                78.000  Mg  |      47.00000       3666.00|      65.00000       5070.00|      50.00000        3900.00
  WIDENING WITH HMA                       |                            |                            |
0026 402-05468              1784.000  Mg  |      34.00000      60656.00|      33.00000      58872.00|      35.00000       62440.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0027 402-05470               425.000  Mg  |      37.00000      15725.00|      33.00000      14025.00|      40.00000       17000.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0028 402-05474               652.000  Mg  |      34.00000      22168.00|      35.00000      22820.00|      36.00000       23472.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0029 402-05477               791.000  Mg  |      38.00000      30058.00|      43.00000      34013.00|      40.00000       31640.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0030 402-05481               588.000  Mg  |      36.00000      21168.00|      33.00000      19404.00|      40.00000       23520.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0031 402-05483               170.000  Mg  |      40.00000       6800.00|      33.00000       5610.00|      40.00000        6800.00
  HMA BASE C25.0 mm, SHOULDER             |                            |                            |
0032 402-05487               200.000  Mg  |      38.00000       7600.00|      35.00000       7000.00|      40.00000        8000.00
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
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                                                                                                                   PAGE : 310 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,248,712.00                                                  ROUTE : SR 56
     CALL ORDER   : 310                     CONTRACT ID : B -23877-A                   COUNTIES : SCOTT
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-2040801              |(3) 35-1128289
                                          |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTRUCTI|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 402-05490                91.000  Mg  |      45.00000       4095.00|      43.00000       3913.00|      40.00000        3640.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0034 406-05521              4752.000  m2  |       0.20000        950.40|       0.10000        475.20|       0.22000        1045.44
  ASPHALT FOR TACK COAT                   |                            |                            |
0035 501-05092               348.000  m2  |      60.00000      20880.00|      65.00000      22620.00|      65.00000       22620.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  300 mm                                  |                            |                            |
0036 601-01522                 4.000  EACH|    1200.00000       4800.00|    1180.00000       4720.00|    1125.00000        4500.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0037 601-02103                15.800  m   |      42.00000        663.60|      40.50000        639.90|      42.00000         663.60
  GUARDRAIL, SHOP CURVED, W BEAM, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0038 601-03464                 1.000  EACH|      31.00000         31.00|      30.00000         30.00|      38.00000          38.00
  GUARDRAIL, STEEL CURVED TERMINAL END    |                            |                            |
  SECTION                                 |                            |                            |
0039 601-04746                 2.000  EACH|    5000.00000      10000.00|    6100.00000      12200.00|    7100.00000       14200.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0040 601-06035               116.000  m   |      30.00000       3480.00|      28.70000       3329.20|      41.30000        4790.80
  GUARDRAIL, RESET                        |                            |                            |
0041 601-91147                 3.000  EACH|     550.00000       1650.00|     525.00000       1575.00|    1065.00000        3195.00
  GUARDRAIL END TREATMENT, RESET          |                            |                            |
0042 601-94689                 1.000  EACH|    3000.00000       3000.00|    2950.00000       2950.00|    3150.00000        3150.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0043 601-99105               185.000  m   |      33.00000       6105.00|      32.50000       6012.50|      28.50000        5272.50
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0044 601-99123                 2.000  EACH|    2400.00000       4800.00|    2390.00000       4780.00|    1865.00000        3730.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0045 601-99132                 1.000  EACH|      87.00000         87.00|      85.00000         85.00|      60.00000          60.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0046 602-06639               658.000  m   |      90.00000      59220.00|      80.00000      52640.00|      65.00000       42770.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0047 602-06646               414.000  m   |      85.00000      35190.00|      75.00000      31050.00|      60.00000       24840.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0048 602-06729                10.000  EACH|       7.00000         70.00|       8.00000         80.00|       8.00000          80.00
  BARRIER DELINEATOR                      |                            |                            |
0049 605-06215               143.000  m   |     100.00000      14300.00|     100.00000      14300.00|      90.00000       12870.00
  CENTER CURB, D, CONCRETE                |                            |                            |
0050 616-51367               406.000  m2  |      40.00000      16240.00|      60.00000      24360.00|      80.00000       32480.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0051 621-01004                 2.000  EACH|     675.00000       1350.00|     650.00000       1300.00|     700.00000        1400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
                                                                                                                   PAGE : 310 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,248,712.00                                                  ROUTE : SR 56
     CALL ORDER   : 310                     CONTRACT ID : B -23877-A                   COUNTIES : SCOTT
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-2040801              |(3) 35-1128289
                                          |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTRUCTI|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 621-06545                 0.500  Mg  |     550.00000        275.00|     545.00000        272.50|     600.00000         300.00
  FERTILIZER                              |                            |                            |
0053 621-06554                86.000  kg  |       9.00000        774.00|       8.75000        752.50|      10.00000         860.00
  SEED MIXTURE, U                         |                            |                            |
0054 621-06565                 2.300  Mg  |     550.00000       1265.00|     530.00000       1219.00|     550.00000        1265.00
  MULCHING MATERIAL                       |                            |                            |
0055 621-06567                21.600  kL  |       1.00000         21.60|       1.00000         21.60|       1.10000          23.76
  WATER                                   |                            |                            |
0056 621-06574              1190.000  m2  |       4.00000       4760.00|       3.75000       4462.50|       6.00000        7140.00
  SODDING                                 |                            |                            |
0057 701-51195               244.000  m   |     180.00000      43920.00|     115.00000      28060.00|     100.00000       24400.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0058 702-51005               174.800  m3  |     900.00000     157320.00|     650.00000     113620.00|     750.00000      131100.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0059 702-51015               126.800  m3  |      50.00000       6340.00|     200.00000      25360.00|     200.00000       25360.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0060 702-51110               233.000  kg  |       5.00000       1165.00|       8.00000       1864.00|       6.00000        1398.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0061 702-51863               250.000  EACH|      12.00000       3000.00|      10.00000       2500.00|       8.75000        2187.50
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0062 703-51030             16698.000  kg  |       1.40000      23377.20|       1.25000      20872.50|       1.25000       20872.50
  REINFORCING STEEL                       |                            |                            |
0063 703-51032            106039.000  kg  |       1.55000     164360.45|       1.30000     137850.70|       1.45000      153756.55
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0064 704-05892               462.500  m3  |     475.00000     219687.50|     600.00000     277500.00|     450.00000      208125.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0065 706-05732                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|    1100.00000        4400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0066 706-51020                32.700  m3  |     650.00000      21255.00|     600.00000      19620.00|     450.00000       14715.00
  CONCRETE, C, RAILING                    |                            |                            |
0067 709-51821                        LUMP|   10000.00000      10000.00|   11000.00000      11000.00|   10000.00000       10000.00
  SURFACE SEAL                            |                            |                            |
0068 711-51038                        LUMP|  375000.00000     375000.00|  428000.00000     428000.00|  425000.00000      425000.00
  STRUCTURAL STEEL                        |                            |                            |
0069 714-04802                 9.720  m2  |     325.00000       3159.00|     150.00000       1458.00|     275.00000        2673.00
  CONCRETE MODULAR BLOCK WALL             |                            |                            |
0070 715-05048               330.000  m   |      11.00000       3630.00|      12.00000       3960.00|      12.00000        3960.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0071 715-05053                55.000  m   |      28.00000       1540.00|      15.00000        825.00|      45.00000        2475.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0072 715-05217                37.000  m   |      70.00000       2590.00|     100.00000       3700.00|      65.00000        2405.00
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,248,712.00                                                  ROUTE : SR 56
     CALL ORDER   : 310                     CONTRACT ID : B -23877-A                   COUNTIES : SCOTT
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-2040801              |(3) 35-1128289
                                          |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTRUCTI|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 715-05407                66.000  m   |      10.00000        660.00|       6.00000        396.00|      21.00000        1386.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0074 715-05577                14.000  m   |     165.00000       2310.00|     150.00000       2100.00|     125.00000        1750.00
  PIPE, 600 mm                            |                            |                            |
0075 715-46000                 2.000  EACH|     265.00000        530.00|     350.00000        700.00|     250.00000         500.00
  PIPE END SECTION, 300 mm                |                            |                            |
0076 715-46020                 2.000  EACH|     365.00000        730.00|     450.00000        900.00|     350.00000         700.00
  PIPE END SECTION, 600 mm                |                            |                            |
0077 718-04881                 6.000  EACH|     250.00000       1500.00|     400.00000       2400.00|     500.00000        3000.00
  OUTLET PROTECTOR, B                     |                            |                            |
0078 718-52610                98.000  m3  |      50.00000       4900.00|      65.00000       6370.00|      40.00000        3920.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0079 718-99153               807.000  m2  |       2.00000       1614.00|       2.00000       1614.00|       1.30000        1049.10
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0080 720-45090                 2.000  EACH|     700.00000       1400.00|    2500.00000       5000.00|    1200.00000        2400.00
  INLET, UA                               |                            |                            |
0081 729-51875                 5.000  m2  |     500.00000       2500.00|    1100.00000       5500.00|     600.00000        3000.00
  CONCRETE, A, PATCHING                   |                            |                            |
0082 731-93946                 9.720  m2  |     150.00000       1458.00|     350.00000       3402.00|     110.00000        1069.20
  WALL ERECTION                           |                            |                            |
0083 801-05529               515.000  m   |      34.00000      17510.00|      30.00000      15450.00|      35.00000       18025.00
  TEMPORARY HMA DIVIDER                   |                            |                            |
0084 801-06049               235.000  m   |       1.20000        282.00|       1.32000        310.20|       1.20000         282.00
  TEMPORARY PAVEMENT MARKING, II, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0085 801-06605                 8.000  EACH|     110.00000        880.00|      75.00000        600.00|     110.00000         880.00
  BARRICADE, IIIA                         |                            |                            |
0086 801-06625                 7.000  EACH|     100.00000        700.00|      75.00000        525.00|     100.00000         700.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0087 801-06640                36.000  EACH|     110.00000       3960.00|      75.00000       2700.00|     110.00000        3960.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0088 801-06643               470.000  m   |       3.00000       1410.00|       3.50000       1645.00|       3.10000        1457.00
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0089 801-06644              1387.000  m   |       3.00000       4161.00|       3.50000       4854.50|       3.10000        4299.70
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0090 801-06645                 9.000  EACH|      42.00000        378.00|      45.00000        405.00|      50.00000         450.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0091 801-06647               654.000  m   |       1.20000        784.80|       1.32000        863.28|       1.20000         784.80
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,248,712.00                                                  ROUTE : SR 56
     CALL ORDER   : 310                     CONTRACT ID : B -23877-A                   COUNTIES : SCOTT
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-2040801              |(3) 35-1128289
                                          |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTRUCTI|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 801-06710               105.000  DAY |      25.00000       2625.00|      32.00000       3360.00|      20.00000        2100.00
  FLASHING ARROW SIGN                     |                            |                            |
0093 801-06775                        LUMP|   45000.00000      45000.00|   35000.00000      35000.00|   45000.00000       45000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0094 802-02293                15.600  m3  |     325.00000       5070.00|     315.00000       4914.00|     350.00000        5460.00
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0095 802-02489                54.400  m   |      27.00000       1468.80|      26.25000       1428.00|      30.00000        1632.00
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0096 802-04893                 2.000  EACH|     110.00000        220.00|      44.00000         88.00|     250.00000         500.00
  REFERENCE POST                          |                            |                            |
0097 802-76035                 1.260  m2  |     145.00000        182.70|     139.00000        175.14|     150.00000         189.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0098 802-99058                15.000  EACH|      28.00000        420.00|      27.00000        405.00|      30.00000         450.00
  SHEET SIGN, INSTALL                     |                            |                            |
0099 803-02310              1344.000  kg  |       2.00000       2688.00|       1.90000       2553.60|       2.15000        2889.60
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0100 803-76140                 3.000  EACH|    8700.00000      26100.00|    8625.00000      25875.00|    9200.00000       27600.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0101 803-91084                 3.000  EACH|     735.00000       2205.00|     710.00000       2130.00|     775.00000        2325.00
  OVERHEAD PANEL SIGN, REMOVE AND         |                            |                            |
  REINSTALL                               |                            |                            |
0102 804-06770                 6.000  EACH|      26.00000        156.00|      15.00000         90.00|      18.00000         108.00
  DELINEATOR POST                         |                            |                            |
0103 805-02440                95.000  m   |       2.00000        190.00|       1.77000        168.15|       2.00000         190.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 16GA.    |                            |                            |
0104 805-06595                71.000  m   |      17.00000       1207.00|      16.26000       1154.46|      18.00000        1278.00
  CONDUIT, PVC, 50 mm                     |                            |                            |
0105 805-78785                 4.000  EACH|     475.00000       1900.00|     446.00000       1784.00|     475.00000        1900.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0106 805-78795                95.000  m   |      27.00000       2565.00|      25.80000       2451.00|      28.00000        2660.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0107 805-86920                 6.000  EACH|      12.50000         75.00|      12.00000         72.00|      20.00000         120.00
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0108 805-86930                 3.000  EACH|      12.00000         36.00|      11.50000         34.50|      20.00000          60.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0109 805-94295                12.000  EACH|     200.00000       2400.00|     191.00000       2292.00|     250.00000        3000.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,248,712.00                                                  ROUTE : SR 56
     CALL ORDER   : 310                     CONTRACT ID : B -23877-A                   COUNTIES : SCOTT
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-2040801              |(3) 35-1128289
                                          |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTRUCTI|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0110 805-98335                15.000  m   |      14.00000        210.00|      13.50000        202.50|      14.50000         217.50
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0111 806-01851                        LUMP|   20500.00000      20500.00|   13600.00000      13600.00|   16000.00000       16000.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0112 807-82016                 3.000  EACH|     465.00000       1395.00|     434.00000       1302.00|     500.00000        1500.00
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  2 LUMINAIRES                            |                            |                            |
0113 807-82054                 1.000  EACH|    2000.00000       2000.00|    1882.00000       1882.00|    2000.00000        2000.00
  UNDERPASS CIRCUIT INSTALLATION, 4       |                            |                            |
  LUMINAIRES                              |                            |                            |
0114 807-86750                 4.000  EACH|     500.00000       2000.00|     471.00000       1884.00|     500.00000        2000.00
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                            |                            |
  PRESSURE SODIUM, 150 WATT               |                            |                            |
0115 807-86910                 3.000  EACH|      35.00000        105.00|      28.00000         84.00|      30.00000          90.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0116 807-86915                 6.000  EACH|      35.00000        210.00|     486.00000       2916.00|      30.00000         180.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0117 807-95634                 6.000  EACH|     500.00000       3000.00|     465.00000       2790.00|     525.00000        3150.00
  LUMINAIRE SIGN, MECURY VAPOR WITH GLARE |                            |                            |
  SHIELD, 175 WATT                        |                            |                            |
0118 808-06711               299.000  m   |       0.35000        104.65|       0.98000        293.02|       0.36000         107.64
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0119 808-06712                26.000  m   |       0.35000          9.10|       0.98000         25.48|       0.36000           9.36
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0120 808-06713              1241.000  m   |       0.35000        434.35|       0.98000       1216.18|       0.36000         446.76
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0121 808-06714              1720.000  m   |       0.35000        602.00|       0.98000       1685.60|       0.36000         619.20
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0122 808-06716               362.000  m   |       1.75000        633.50|       1.65000        597.30|       2.00000         724.00
  LINE, REMOVE                            |                            |                            |
0123 808-75015                51.000  m   |       5.50000        280.50|       3.99000        203.49|       5.75000         293.25
  LINE, PAINT, SOLID, WHITE, 300 mm       |                            |                            |
0124 808-75053               200.000  m   |       7.50000       1500.00|       7.25000       1450.00|       7.50000        1500.00
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  200 mm                                  |                            |                            |
0125 808-75326                46.000  m   |      11.00000        506.00|       9.40000        432.40|      11.50000         529.00
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  300 mm                                  |                            |                            |
0126 808-99077                28.000  m   |      22.00000        616.00|      15.75000        441.00|      23.50000         658.00
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  600 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,248,712.00                                                  ROUTE : SR 56
     CALL ORDER   : 310                     CONTRACT ID : B -23877-A                   COUNTIES : SCOTT
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1618530              |(2) 35-2040801              |(3) 35-1128289
                                          |AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTRUCTI|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0127 601-02297                 1.000  EACH|    2300.00000       2300.00|    2200.00000       2200.00|    5500.00000        5500.00
  IMPACT ATTENUATOR, RESET                |                            |                            |
     SECTION TOTALS                       |             $  2,058,050.15|             $  2,068,000.00|                $  2,168,842.11
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,058,050.15|             $  2,068,000.00|                $  2,168,842.11
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,248,712.00                                                  ROUTE : SR 56
     CALL ORDER   : 310                     CONTRACT ID : B -23877-A                   COUNTIES : SCOTT
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |                            |
                                          |ERBER & MILLIGAN CONSTUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1200.00000      14400.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   50000.00000      50000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  115000.00000     115000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5000.00000       5000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              2974.000  m2  |      12.00000      35688.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               251.000  m   |      10.00000       2510.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02273               174.000  m2  |      24.00000       4176.00|                            |
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0008 202-51328                        LUMP|  240000.00000     240000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51368                30.600  m2  |      12.00000        367.20|                            |
  SLOPEWALL, REMOVE                       |                            |                            |
0010 202-60820              4752.000  m2  |       1.80000       8553.60|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-74045                16.000  EACH|      50.00000        800.00|                            |
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0012 202-82066                 3.000  EACH|     175.00000        525.00|                            |
  SIGN CIRCUITRY, CANTILEVERS, REMOVE     |                            |                            |
0013 202-82069                        LUMP|     250.00000        250.00|                            |
  UNDERPASS CIRCUITRY, REMOVE             |                            |                            |
0014 202-91385                 4.000  EACH|     250.00000       1000.00|                            |
  INLET, REMOVE                           |                            |                            |
0015 202-93974                 3.000  EACH|     600.00000       1800.00|                            |
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM, REMOVE                      |                            |                            |
0016 203-02000               415.000  m3  |      12.50000       5187.50|                            |
  EXCAVATION, COMMON                      |                            |                            |
0017 203-02070              5385.000  m3  |      15.00000      80775.00|                            |
  BORROW                                  |                            |                            |
0018 205-02224               322.000  m   |       6.50000       2093.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0019 205-02229                 6.000  m   |      13.00000         78.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,248,712.00                                                  ROUTE : SR 56
     CALL ORDER   : 310                     CONTRACT ID : B -23877-A                   COUNTIES : SCOTT
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |                            |
                                          |ERBER & MILLIGAN CONSTUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 205-02234                 3.000  EACH|     100.00000        300.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0021 205-02236                 2.000  EACH|     100.00000        200.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0022 206-51230               143.000  m3  |      37.50000       5362.50|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0023 211-02060               177.000  m3  |      16.00000       2832.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0024 303-60905               311.000  Mg  |      17.50000       5442.50|                            |
  COMPACTED AGGREGATE FOR SHOULDERS, 0    |                            |                            |
0025 305-05206                78.000  Mg  |      50.00000       3900.00|                            |
  WIDENING WITH HMA                       |                            |                            |
0026 402-05468              1784.000  Mg  |      35.00000      62440.00|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0027 402-05470               425.000  Mg  |      37.50000      15937.50|                            |
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0028 402-05474               652.000  Mg  |      35.00000      22820.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0029 402-05477               791.000  Mg  |      38.00000      30058.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0030 402-05481               588.000  Mg  |      36.50000      21462.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0031 402-05483               170.000  Mg  |      40.00000       6800.00|                            |
  HMA BASE C25.0 mm, SHOULDER             |                            |                            |
0032 402-05487               200.000  Mg  |      40.00000       8000.00|                            |
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0033 402-05490                91.000  Mg  |      45.00000       4095.00|                            |
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0034 406-05521              4752.000  m2  |       0.25000       1188.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0035 501-05092               348.000  m2  |      52.50000      18270.00|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  300 mm                                  |                            |                            |
0036 601-01522                 4.000  EACH|    1250.00000       5000.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0037 601-02103                15.800  m   |      45.00000        711.00|                            |
  GUARDRAIL, SHOP CURVED, W BEAM, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0038 601-03464                 1.000  EACH|      50.00000         50.00|                            |
  GUARDRAIL, STEEL CURVED TERMINAL END    |                            |                            |
  SECTION                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,248,712.00                                                  ROUTE : SR 56
     CALL ORDER   : 310                     CONTRACT ID : B -23877-A                   COUNTIES : SCOTT
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |                            |
                                          |ERBER & MILLIGAN CONSTUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 601-04746                 2.000  EACH|    7000.00000      14000.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0040 601-06035               116.000  m   |      35.00000       4060.00|                            |
  GUARDRAIL, RESET                        |                            |                            |
0041 601-91147                 3.000  EACH|     650.00000       1950.00|                            |
  GUARDRAIL END TREATMENT, RESET          |                            |                            |
0042 601-94689                 1.000  EACH|    3250.00000       3250.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0043 601-99105               185.000  m   |      35.00000       6475.00|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0044 601-99123                 2.000  EACH|    2500.00000       5000.00|                            |
  GUARDRAIL TRANSITION, GP                |                            |                            |
0045 601-99132                 1.000  EACH|     100.00000        100.00|                            |
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0046 602-06639               658.000  m   |      68.00000      44744.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0047 602-06646               414.000  m   |      63.50000      26289.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0048 602-06729                10.000  EACH|      10.00000        100.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0049 605-06215               143.000  m   |      45.00000       6435.00|                            |
  CENTER CURB, D, CONCRETE                |                            |                            |
0050 616-51367               406.000  m2  |      27.50000      11165.00|                            |
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0051 621-01004                 2.000  EACH|     675.00000       1350.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0052 621-06545                 0.500  Mg  |     600.00000        300.00|                            |
  FERTILIZER                              |                            |                            |
0053 621-06554                86.000  kg  |       9.50000        817.00|                            |
  SEED MIXTURE, U                         |                            |                            |
0054 621-06565                 2.300  Mg  |     550.00000       1265.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0055 621-06567                21.600  kL  |       2.00000         43.20|                            |
  WATER                                   |                            |                            |
0056 621-06574              1190.000  m2  |       4.00000       4760.00|                            |
  SODDING                                 |                            |                            |
0057 701-51195               244.000  m   |      80.00000      19520.00|                            |
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0058 702-51005               174.800  m3  |     500.00000      87400.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,248,712.00                                                  ROUTE : SR 56
     CALL ORDER   : 310                     CONTRACT ID : B -23877-A                   COUNTIES : SCOTT
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |                            |
                                          |ERBER & MILLIGAN CONSTUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 702-51015               126.800  m3  |     450.00000      57060.00|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0060 702-51110               233.000  kg  |       6.50000       1514.50|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0061 702-51863               250.000  EACH|      10.00000       2500.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0062 703-51030             16698.000  kg  |       1.25000      20872.50|                            |
  REINFORCING STEEL                       |                            |                            |
0063 703-51032            106039.000  kg  |       1.50000     159058.50|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0064 704-05892               462.500  m3  |     600.00000     277500.00|                            |
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0065 706-05732                 4.000  EACH|    1200.00000       4800.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0066 706-51020                32.700  m3  |     480.00000      15696.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0067 709-51821                        LUMP|   11000.00000      11000.00|                            |
  SURFACE SEAL                            |                            |                            |
0068 711-51038                        LUMP|  580000.00000     580000.00|                            |
  STRUCTURAL STEEL                        |                            |                            |
0069 714-04802                 9.720  m2  |     250.00000       2430.00|                            |
  CONCRETE MODULAR BLOCK WALL             |                            |                            |
0070 715-05048               330.000  m   |       5.00000       1650.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0071 715-05053                55.000  m   |       6.50000        357.50|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0072 715-05217                37.000  m   |      25.00000        925.00|                            |
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                            |                            |
0073 715-05407                66.000  m   |       6.00000        396.00|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0074 715-05577                14.000  m   |     110.00000       1540.00|                            |
  PIPE, 600 mm                            |                            |                            |
0075 715-46000                 2.000  EACH|     300.00000        600.00|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0076 715-46020                 2.000  EACH|     400.00000        800.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0077 718-04881                 6.000  EACH|     200.00000       1200.00|                            |
  OUTLET PROTECTOR, B                     |                            |                            |
0078 718-52610                98.000  m3  |      27.50000       2695.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0079 718-99153               807.000  m2  |       4.00000       3228.00|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,248,712.00                                                  ROUTE : SR 56
     CALL ORDER   : 310                     CONTRACT ID : B -23877-A                   COUNTIES : SCOTT
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |                            |
                                          |ERBER & MILLIGAN CONSTUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 720-45090                 2.000  EACH|    1500.00000       3000.00|                            |
  INLET, UA                               |                            |                            |
0081 729-51875                 5.000  m2  |     250.00000       1250.00|                            |
  CONCRETE, A, PATCHING                   |                            |                            |
0082 731-93946                 9.720  m2  |     250.00000       2430.00|                            |
  WALL ERECTION                           |                            |                            |
0083 801-05529               515.000  m   |      24.00000      12360.00|                            |
  TEMPORARY HMA DIVIDER                   |                            |                            |
0084 801-06049               235.000  m   |       1.50000        352.50|                            |
  TEMPORARY PAVEMENT MARKING, II, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0085 801-06605                 8.000  EACH|     125.00000       1000.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0086 801-06625                 7.000  EACH|     110.00000        770.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0087 801-06640                36.000  EACH|     125.00000       4500.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0088 801-06643               470.000  m   |       3.25000       1527.50|                            |
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0089 801-06644              1387.000  m   |       3.25000       4507.75|                            |
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0090 801-06645                 9.000  EACH|      40.00000        360.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0091 801-06647               654.000  m   |       1.50000        981.00|                            |
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0092 801-06710               105.000  DAY |      24.00000       2520.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0093 801-06775                        LUMP|  100000.00000     100000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0094 802-02293                15.600  m3  |     350.00000       5460.00|                            |
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0095 802-02489                54.400  m   |      30.00000       1632.00|                            |
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0096 802-04893                 2.000  EACH|     400.00000        800.00|                            |
  REFERENCE POST                          |                            |                            |
0097 802-76035                 1.260  m2  |     160.00000        201.60|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,248,712.00                                                  ROUTE : SR 56
     CALL ORDER   : 310                     CONTRACT ID : B -23877-A                   COUNTIES : SCOTT
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |                            |
                                          |ERBER & MILLIGAN CONSTUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0098 802-99058                15.000  EACH|      30.00000        450.00|                            |
  SHEET SIGN, INSTALL                     |                            |                            |
0099 803-02310              1344.000  kg  |       2.10000       2822.40|                            |
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0100 803-76140                 3.000  EACH|    9250.00000      27750.00|                            |
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0101 803-91084                 3.000  EACH|     800.00000       2400.00|                            |
  OVERHEAD PANEL SIGN, REMOVE AND         |                            |                            |
  REINSTALL                               |                            |                            |
0102 804-06770                 6.000  EACH|      25.00000        150.00|                            |
  DELINEATOR POST                         |                            |                            |
0103 805-02440                95.000  m   |       2.00000        190.00|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 16GA.    |                            |                            |
0104 805-06595                71.000  m   |      18.00000       1278.00|                            |
  CONDUIT, PVC, 50 mm                     |                            |                            |
0105 805-78785                 4.000  EACH|     500.00000       2000.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0106 805-78795                95.000  m   |      27.50000       2612.50|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0107 805-86920                 6.000  EACH|      15.00000         90.00|                            |
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0108 805-86930                 3.000  EACH|      12.50000         37.50|                            |
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0109 805-94295                12.000  EACH|     210.00000       2520.00|                            |
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0110 805-98335                15.000  m   |      20.00000        300.00|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0111 806-01851                        LUMP|   16000.00000      16000.00|                            |
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0112 807-82016                 3.000  EACH|     475.00000       1425.00|                            |
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  2 LUMINAIRES                            |                            |                            |
0113 807-82054                 1.000  EACH|    2000.00000       2000.00|                            |
  UNDERPASS CIRCUIT INSTALLATION, 4       |                            |                            |
  LUMINAIRES                              |                            |                            |
0114 807-86750                 4.000  EACH|     500.00000       2000.00|                            |
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                            |                            |
  PRESSURE SODIUM, 150 WATT               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,248,712.00                                                  ROUTE : SR 56
     CALL ORDER   : 310                     CONTRACT ID : B -23877-A                   COUNTIES : SCOTT
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |                            |
                                          |ERBER & MILLIGAN CONSTUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0115 807-86910                 3.000  EACH|      50.00000        150.00|                            |
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0116 807-86915                 6.000  EACH|      55.00000        330.00|                            |
  CONNECTOR KIT, FUSED                    |                            |                            |
0117 807-95634                 6.000  EACH|     500.00000       3000.00|                            |
  LUMINAIRE SIGN, MECURY VAPOR WITH GLARE |                            |                            |
  SHIELD, 175 WATT                        |                            |                            |
0118 808-06711               299.000  m   |       0.50000        149.50|                            |
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0119 808-06712                26.000  m   |       0.50000         13.00|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0120 808-06713              1241.000  m   |       0.50000        620.50|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0121 808-06714              1720.000  m   |       0.50000        860.00|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0122 808-06716               362.000  m   |       2.00000        724.00|                            |
  LINE, REMOVE                            |                            |                            |
0123 808-75015                51.000  m   |       5.50000        280.50|                            |
  LINE, PAINT, SOLID, WHITE, 300 mm       |                            |                            |
0124 808-75053               200.000  m   |       7.50000       1500.00|                            |
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  200 mm                                  |                            |                            |
0125 808-75326                46.000  m   |      12.00000        552.00|                            |
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  300 mm                                  |                            |                            |
0126 808-99077                28.000  m   |      25.00000        700.00|                            |
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  600 mm                                  |                            |                            |
0127 601-02297                 1.000  EACH|    5000.00000       5000.00|                            |
  IMPACT ATTENUATOR, RESET                |                            |                            |
     SECTION TOTALS                       |             $  2,389,475.25|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,389,475.25|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,423,897.38                                                  ROUTE : NHS US 27
     CALL ORDER   : 320                     CONTRACT ID : B -23928-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :  150  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 249-5(008)
                                                                                                  249-5(007)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1374866     PRIMCO, INC.                                                           $  1,987,052.94     100.0000%
   2   35-1128289     BEATY CONSTRUCTION, INC.                                               $  2,174,394.01     109.4280%
   3   35-1364963     ERBER & MILLIGAN CONSTUCTION COMPANY                                   $  2,334,198.53     117.4703%
====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1128289              |(3) 35-1364963
                                          |PRIMCO, INC.                |BEATY CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATIONS
                                          |                            |                            |
0001 105-06790                13.000  MOS |    1006.34000      13082.42|    1400.00000      18200.00|    1200.00000       15600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    7362.00000       7362.00|   16500.00000      16500.00|   25000.00000       25000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   49676.32000      49676.32|  100000.00000     100000.00|   58000.00000       58000.00
  MOBILIZATION AND DEMOBILIZATION ,       |                            |                            |
  STRUCTURE NO. 1                         |                            |                            |
0004 110-01001                        LUMP|   49676.32000      49676.32|   50000.00000      50000.00|   58000.00000       58000.00
  MOBILIZATION AND DEMOBILIZATION ,       |                            |                            |
  STRUCTURE NO. 2                         |                            |                            |
0005 202-02240               438.000  m2  |      20.00000       8760.00|      25.00000      10950.00|      16.00000        7008.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               420.740  m   |      14.00000       5890.36|      13.85000       5827.25|      15.00000        6311.10
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|  162400.91000     162400.91|  150000.00000     150000.00|  150000.00000      150000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STRUCTURE NO. 1                         |                            |                            |
0008 202-51328                        LUMP|  168398.88000     168398.88|   95000.00000      95000.00|  165000.00000      165000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STRUCTURE NO. 2                         |                            |                            |
0009 202-62420               344.000  m   |      40.00000      13760.00|      45.00000      15480.00|      22.00000        7568.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0010 202-74035                 5.000  EACH|      40.00000        200.00|      50.00000        250.00|     500.00000        2500.00
  SIGN, REMOVE                            |                            |                            |
0011 202-90413               259.000  m2  |      16.00000       4144.00|      25.00000       6475.00|       6.50000        1683.50
  SLOPEWALL, CONCRETE, 100 MM, REMOVE     |                            |                            |
0012 206-51230               455.800  m3  |      16.94000       7721.25|      28.00000      12762.40|      50.00000       22790.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,423,897.38                                                  ROUTE : NHS US 27
     CALL ORDER   : 320                     CONTRACT ID : B -23928-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1128289              |(3) 35-1364963
                                          |PRIMCO, INC.                |BEATY CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 206-51817                67.200  m2  |     156.77000      10534.94|     250.00000      16800.00|      70.00000        4704.00
  SHEET PILING, STEEL                     |                            |                            |
0014 303-52308               150.000  Mg  |      36.33000       5449.50|      45.00000       6750.00|      17.50000        2625.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 406-05521              3261.600  m2  |       0.15000        489.24|       0.15000        489.24|       0.20000         652.32
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 501-04842               356.000  m2  |      63.98000      22776.88|      65.00000      23140.00|      54.00000       19224.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  260 mm                                  |                            |                            |
0017 501-05180               172.800  m2  |      62.97000      10881.22|      75.00000      12960.00|      54.00000        9331.20
  CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |                            |                            |
0018 501-05310                28.800  m   |     305.50000       8798.40|     400.00000      11520.00|     230.00000        6624.00
  TERMINAL JOINT                          |                            |                            |
0019 601-01522                 8.000  EACH|    1150.00000       9200.00|    1110.00000       8880.00|    1250.00000       10000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0020 601-04746                 6.000  EACH|    3700.00000      22200.00|     100.00000        600.00|    4200.00000       25200.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0022 601-94689                 2.000  EACH|    3100.00000       6200.00|    3150.00000       6300.00|    3400.00000        6800.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0023 601-97774                 1.000  EACH|    2200.00000       2200.00|    2150.00000       2150.00|    2300.00000        2300.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0024 601-99105               289.680  m   |      31.50000       9124.92|      28.40000       8226.91|      35.00000       10138.80
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 601-99132                 6.000  EACH|      90.00000        540.00|      60.00000        360.00|      95.00000         570.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0026 602-06639               422.200  m   |      37.30000      15748.06|       0.10000         42.22|      85.00000       35887.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0027 602-06646               317.800  m   |      33.67000      10700.33|       0.10000         31.78|      80.00000       25424.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0028 602-06729                66.000  EACH|       7.00000        462.00|       7.60000        501.60|       7.50000         495.00
  BARRIER DELINEATOR                      |                            |                            |
0029 610-05527              2006.900  Mg  |      62.84000     126113.60|      46.00000      92317.40|      57.50000      115396.75
  HMA FOR APPROACHES                      |                            |                            |
0030 616-02320               471.000  m2  |       3.36000       1582.56|       2.50000       1177.50|       3.00000        1413.00
  GEOTEXTILES                             |                            |                            |
0031 616-06406               312.000  m2  |      19.72000       6152.64|      32.00000       9984.00|      20.00000        6240.00
  RIPRAP, REVETMENT                       |                            |                            |
0032 616-06455              1032.000  m2  |      46.00000      47472.00|      75.00000      77400.00|      30.00000       30960.00
  SLOPEWALL                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,423,897.38                                                  ROUTE : NHS US 27
     CALL ORDER   : 320                     CONTRACT ID : B -23928-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1128289              |(3) 35-1364963
                                          |PRIMCO, INC.                |BEATY CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 701-93633                20.000  m   |     219.20000       4384.00|      33.00000        660.00|     100.00000        2000.00
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            |
0034 701-98647                87.700  m   |     101.12000       8868.22|     160.00000      14032.00|     130.00000       11401.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0035 702-51005               402.200  m3  |     449.92000     180957.82|     700.00000     281540.00|     440.00000      176968.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0036 702-51015               123.200  m3  |     278.09000      34260.69|     340.00000      41888.00|     375.00000       46200.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0037 702-51100               161.800  kg  |       7.14000       1155.25|       6.25000       1011.25|       7.00000        1132.60
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0038 702-51110               876.600  kg  |       4.73000       4146.32|       3.75000       3287.25|       7.00000        6136.20
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0039 702-51863               632.000  EACH|       8.10000       5119.20|      10.00000       6320.00|      10.00000        6320.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0040 703-01540               124.000  EACH|      18.80000       2331.20|      10.00000       1240.00|      14.00000        1736.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0041 703-51030             25450.000  kg  |       1.16000      29522.00|       1.20000      30540.00|       1.30000       33085.00
  REINFORCING STEEL                       |                            |                            |
0042 703-51032            123217.000  kg  |       1.25000     154021.25|       1.40000     172503.80|       1.44000      177432.48
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0043 703-97936              1882.000  EACH|       8.06000      15168.92|       9.00000      16938.00|       9.00000       16938.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0044 704-51002               862.700  m3  |     379.23000     327161.72|     450.00000     388215.00|     480.00000      414096.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0045 706-05732                 8.000  EACH|    1121.00000       8968.00|    1000.00000       8000.00|    1200.00000        9600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0046 706-51020                85.400  m3  |     615.00000      52521.00|     475.00000      40565.00|     425.00000       36295.00
  CONCRETE, C, RAILING                    |                            |                            |
0047 709-51821                        LUMP|    3696.60000       3696.60|    4600.00000       4600.00|    5000.00000        5000.00
  SURFACE SEAL , STRUCTURE NO. 1          |                            |                            |
0048 709-51821                        LUMP|   10635.96000      10635.96|   12750.00000      12750.00|   13500.00000       13500.00
  SURFACE SEAL , STRUCTURE NO. 2          |                            |                            |
0049 710-51864               372.000  EACH|      14.07000       5234.04|      18.00000       6696.00|      22.50000        8370.00
  FIELD DRILLED HOLE                      |                            |                            |
0050 711-51038                        LUMP|  178768.00000     178768.00|  134301.00000     134301.00|  287000.00000      287000.00
  STRUCTURAL STEEL , STRUCTURE NO. 2      |                            |                            |
0051 711-51866               410.000  EACH|      11.28000       4624.80|      12.50000       5125.00|      15.00000        6150.00
  RIVET, REMOVE                           |                            |                            |
0052 711-93035                        LUMP|   25500.00000      25500.00|   55000.00000      55000.00|   37500.00000       37500.00
  JACKING AND SUPPORTING STRUCTURAL STEEL |                            |                            |
  , STRUCTURE NO. 2                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,423,897.38                                                  ROUTE : NHS US 27
     CALL ORDER   : 320                     CONTRACT ID : B -23928-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1128289              |(3) 35-1364963
                                          |PRIMCO, INC.                |BEATY CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 711-96800              5796.000  EACH|       1.95000      11302.20|       1.65000       9563.40|       1.60000        9273.60
  STUD SHEAR CONNECTOR                    |                            |                            |
0054 724-51925                14.500  m   |     329.43000       4776.74|     500.00000       7250.00|     300.00000        4350.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0055 726-58789                 9.000  EACH|     535.33000       4817.97|     725.00000       6525.00|     900.00000        8100.00
  BEARING ASSEMBLY, ELASTOMERIC, II       |                            |                            |
0056 726-99095                54.000  EACH|     340.33000      18377.82|     525.00000      28350.00|     700.00000       37800.00
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            |
0057 728-98377                        LUMP|    2000.00000       2000.00|    2750.00000       2750.00|    3000.00000        3000.00
  MASONRY COATING , STRUCTURE NO. 1       |                            |                            |
0058 728-98377                        LUMP|    2700.00000       2700.00|    8250.00000       8250.00|    8000.00000        8000.00
  MASONRY COATING , STRUCTURE NO. 2       |                            |                            |
0059 801-01428                29.200  m   |      18.30000        534.36|      22.00000        642.40|      20.00000         584.00
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
0060 801-01504                 4.000  EACH|      55.00000        220.00|     145.00000        580.00|      60.00000         240.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0061 801-04308                 2.000  EACH|     480.00000        960.00|     480.00000        960.00|     550.00000        1100.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0062 801-06606                12.000  EACH|     190.00000       2280.00|     125.00000       1500.00|     225.00000        2700.00
  BARRICADE, IIIB                         |                            |                            |
0063 801-06625                27.000  EACH|     110.00000       2970.00|     125.00000       3375.00|     120.00000        3240.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0064 801-06640                30.000  EACH|     175.00000       5250.00|     150.00000       4500.00|     150.00000        4500.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06643                98.500  m   |       3.05000        300.43|       3.05000        300.43|       3.25000         320.13
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0066 801-06644              1503.500  m   |       3.05000       4585.68|       3.05000       4585.68|       3.25000        4886.38
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0067 801-06645                 2.000  EACH|      50.00000        100.00|      75.00000        150.00|      50.00000         100.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0068 801-06647              1485.500  m   |       1.14000       1693.47|       1.30000       1931.15|       1.50000        2228.25
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0069 801-06775                        LUMP|    9155.40000       9155.40|   50000.00000      50000.00|   40000.00000       40000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0070 802-96915                        LUMP|     365.00000        365.00|     365.00000        365.00|    5000.00000        5000.00
  SIGN, RELOCATE , STRUCTURE NO. 1        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,423,897.38                                                  ROUTE : NHS US 27
     CALL ORDER   : 320                     CONTRACT ID : B -23928-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1128289              |(3) 35-1364963
                                          |PRIMCO, INC.                |BEATY CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 806-01851                        LUMP|   26980.00000      26980.00|   30000.00000      30000.00|   30000.00000       30000.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS, , STRUCTURE NO. 1            |                            |                            |
0072 806-01851                        LUMP|   14980.00000      14980.00|   18000.00000      18000.00|   30000.00000       30000.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS, , STRUCTURE NO. 2            |                            |                            |
0073 807-02603                 1.000  EACH|    4685.00000       4685.00|    5000.00000       5000.00|    3500.00000        3500.00
  LIGHT STANDARD, RELOCATE                |                            |                            |
0074 808-06713              1626.000  m   |       0.45000        731.70|       0.45000        731.70|       0.60000         975.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0075 808-06714              1702.000  m   |       0.45000        765.90|       0.45000        765.90|       0.60000        1021.20
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0076 808-06716              1266.100  m   |       1.30000       1645.93|       1.50000       1899.15|       2.20000        2785.42
  LINE, REMOVE                            |                            |                            |
0077 808-75008               188.000  m   |       0.70000        131.60|       0.70000        131.60|       1.00000         188.00
  LINE, PAINT, SOLID, WHITE, 200 mm       |                            |                            |
     SECTION TOTALS                       |             $  1,987,052.94|             $  2,174,394.01|                $  2,334,198.53
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,987,052.94|             $  2,174,394.01|                $  2,334,198.53
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,043,982.52                                                  ROUTE : SR 68
     CALL ORDER   : 330                     CONTRACT ID : B -24030-A                   COUNTIES : GIBSON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  115  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 6426(004)
                                                                                                  6426(003)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1057095     BLANKENBERGER BROTHERS, INC.                                           $    787,791.19     100.0000%
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTRUCTION COMPANY, INC.                      $    962,388.91     122.1629%
   3   35-1878024     RAGLE, INC.                                                            $  1,007,622.89     127.9048%
====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-1009310              |(3) 35-1878024
                                          |BLANKENBERGER BROTHERS, INC.|DEIG BROTHERS LUMBER & CONST|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENTS
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1100.00000      11000.00|    1595.00000      15950.00|    1000.00000       10000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   12600.00000      12600.00|   13200.00000      13200.00|    7000.00000        7000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   16000.00000      16000.00|   48000.00000      48000.00|   50000.00000       50000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3300.00000       3300.00|    2500.00000       2500.00|   10000.00000       10000.00
  CLEARING RIGHT OF WAY , STR. NO. 1      |                            |                            |
0005 201-52370                        LUMP|    3800.00000       3800.00|    6300.00000       6300.00|   10000.00000       10000.00
  CLEARING RIGHT OF WAY , STR. NO. 2      |                            |                            |
0006 202-02241               152.000  m   |       6.00000        912.00|       8.00000       1216.00|       6.00000         912.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51330                        LUMP|   15800.00000      15800.00|   13300.00000      13300.00|   21000.00000       21000.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                            |                            |
0008 202-51330                        LUMP|   19700.00000      19700.00|   21580.00000      21580.00|   55000.00000       55000.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                            |                            |
0009 202-60820               198.000  m2  |       9.00000       1782.00|       8.70000       1722.60|      12.00000        2376.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000              4085.000  m3  |       6.25000      25531.25|       8.75000      35743.75|       1.00000        4085.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070              3657.000  m3  |      10.50000      38398.50|      14.20000      51929.40|      20.00000       73140.00
  BORROW                                  |                            |                            |
0012 203-51223                50.000  m3  |      20.00000       1000.00|      28.00000       1400.00|       6.50000         325.00
  EXCAVATION, WATERWAY                    |                            |                            |
0013 205-02229               187.600  m   |      15.00000       2814.00|      14.60000       2738.96|      15.00000        2814.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,043,982.52                                                  ROUTE : SR 68
     CALL ORDER   : 330                     CONTRACT ID : B -24030-A                   COUNTIES : GIBSON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-1009310              |(3) 35-1878024
                                          |BLANKENBERGER BROTHERS, INC.|DEIG BROTHERS LUMBER & CONST|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 206-51220               255.000  m3  |      20.00000       5100.00|      41.00000      10455.00|     300.00000       76500.00
  EXCAVATION, WET                         |                            |                            |
0015 211-02060                14.000  m3  |      29.00000        406.00|      36.00000        504.00|      26.00000         364.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 213-52830                47.000  m3  |      90.00000       4230.00|     165.00000       7755.00|     120.00000        5640.00
  FLOWABLE MORTAR                         |                            |                            |
0017 303-52308              1160.400  Mg  |      21.00000      24368.40|      20.10000      23324.04|      18.00000       20887.20
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0018 303-52309               475.000  Mg  |      23.00000      10925.00|      22.20000      10545.00|      18.00000        8550.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0019 402-05468               123.100  Mg  |      54.00000       6647.40|      51.90000       6388.89|      49.00000        6031.90
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0020 402-05474                55.500  Mg  |      56.00000       3108.00|      54.00000       2997.00|      51.00000        2830.50
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0021 402-05477               159.000  Mg  |      69.00000      10971.00|      66.80000      10621.20|      63.00000       10017.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0022 402-05481               226.000  Mg  |      54.00000      12204.00|      51.90000      11729.40|      49.00000       11074.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0023 404-05511               932.000  m2  |       3.30000       3075.60|       3.20000       2982.40|       3.00000        2796.00
  SEAL COAT, 2                            |                            |                            |
0024 405-05518               932.500  m2  |       1.65000       1538.63|       1.60000       1492.00|       1.50000        1398.75
  ASPHALT FOR PRIME COAT                  |                            |                            |
0025 406-05521              4347.000  m2  |       0.25000       1086.75|       0.21000        912.87|       0.20000         869.40
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 501-05090               379.400  m2  |      64.00000      24281.60|      48.00000      18211.20|      50.00000       18970.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0027 601-01128                 2.000  EACH|    1035.00000       2070.00|    1180.00000       2360.00|     940.00000        1880.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0028 601-01270               156.210  m   |       1.00000        156.21|      33.40000       5217.41|       1.00000         156.21
  GUARDRAIL, W BEAM, 1.905 m SPACING, FOR |                            |                            |
  TEMPORARY PIPE AND APPROACHES           |                            |                            |
0029 601-01522                 8.000  EACH|    1300.00000      10400.00|    1220.00000       9760.00|    1175.00000        9400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0030 601-01626                 2.000  EACH|    1980.00000       3960.00|    1670.00000       3340.00|    1800.00000        3600.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0031 601-01740                 1.000  EACH|    1980.00000       1980.00|    1900.00000       1900.00|    1800.00000        1800.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0032 601-06037                 7.000  EACH|     625.00000       4375.00|     625.00000       4375.00|     570.00000        3990.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,043,982.52                                                  ROUTE : SR 68
     CALL ORDER   : 330                     CONTRACT ID : B -24030-A                   COUNTIES : GIBSON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-1009310              |(3) 35-1878024
                                          |BLANKENBERGER BROTHERS, INC.|DEIG BROTHERS LUMBER & CONST|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 601-99105               127.635  m   |      35.00000       4467.23|      34.30000       4377.88|      31.75000        4052.41
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0034 601-99132                 1.000  EACH|      71.00000         71.00|     112.00000        112.00|      65.00000          65.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0035 602-06729                12.000  EACH|      11.00000        132.00|       8.40000        100.80|       6.00000          72.00
  BARRIER DELINEATOR                      |                            |                            |
0036 610-05527               224.700  Mg  |      59.00000      13257.30|      57.20000      12852.84|      54.00000       12133.80
  HMA FOR APPROACHES                      |                            |                            |
0037 615-06490                15.000  EACH|     117.00000       1755.00|     143.00000       2145.00|     100.00000        1500.00
  RIGHT OF WAY MARKER                     |                            |                            |
0038 616-02320              2036.000  m2  |       2.00000       4072.00|       2.25000       4581.00|       2.00000        4072.00
  GEOTEXTILES                             |                            |                            |
0039 616-03472               855.000  Mg  |      24.00000      20520.00|      21.00000      17955.00|      18.00000       15390.00
  RIPRAP, REVETMENT 450 mm                |                            |                            |
0040 616-06405               752.000  Mg  |      24.00000      18048.00|      20.80000      15641.60|      18.00000       13536.00
  RIPRAP, REVETMENT                       |                            |                            |
0041 621-01004                 4.000  EACH|     715.00000       2860.00|     680.00000       2720.00|     200.00000         800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0042 621-06548                 0.900  kg  |      49.00000         44.10|      48.00000         43.20|      44.00000          39.60
  SEED MIXTURE, CV                        |                            |                            |
0043 621-06559              7437.000  m2  |       0.42000       3123.54|       0.40000       2974.80|       0.50000        3718.50
  MULCHED SEEDING, R                      |                            |                            |
0044 621-06567                20.000  kL  |       1.10000         22.00|       1.05000         21.00|      10.00000         200.00
  WATER                                   |                            |                            |
0045 621-06574              1415.000  m2  |       4.00000       5660.00|       4.00000       5660.00|       3.00000        4245.00
  SODDING                                 |                            |                            |
0046 622-52436                 5.000  EACH|      24.00000        120.00|      23.30000        116.50|      20.00000         100.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0047 622-91786                90.000  EACH|      11.00000        990.00|      10.50000        945.00|       6.00000         540.00
  SEEDLING                                |                            |                            |
0048 622-98200                10.000  EACH|      24.00000        240.00|      23.30000        233.00|      20.00000         200.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0049 701-51195               328.200  m   |      81.00000      26584.20|     112.00000      36758.40|     110.00000       36102.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0050 701-91792                58.000  EACH|      83.00000       4814.00|     145.00000       8410.00|     100.00000        5800.00
  PILE TIP, STEEL H                       |                            |                            |
0051 701-93658               112.000  m   |      95.00000      10640.00|     116.00000      12992.00|      96.00000       10752.00
  PILE, STEEL H, HP 310 X 93              |                            |                            |
0052 702-51005               127.700  m3  |     430.00000      54911.00|     481.00000      61423.70|     750.00000       95775.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,043,982.52                                                  ROUTE : SR 68
     CALL ORDER   : 330                     CONTRACT ID : B -24030-A                   COUNTIES : GIBSON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-1009310              |(3) 35-1878024
                                          |BLANKENBERGER BROTHERS, INC.|DEIG BROTHERS LUMBER & CONST|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 702-51015                71.400  m3  |     235.00000      16779.00|     626.00000      44696.40|     350.00000       24990.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0054 702-51100                99.400  kg  |      10.00000        994.00|       7.30000        725.62|       8.55000         849.87
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0055 702-51110               584.400  kg  |       5.00000       2922.00|       4.90000       2863.56|       5.50000        3214.20
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0056 702-90915                11.000  m3  |     300.00000       3300.00|     587.00000       6457.00|     600.00000        6600.00
  CONCRETE, A                             |                            |                            |
0057 702-93722                73.000  m3  |     530.00000      38690.00|     596.00000      43508.00|     600.00000       43800.00
  CONCRETE, C                             |                            |                            |
0058 703-51030             14497.000  kg  |       1.05000      15221.85|       1.24000      17976.28|       1.20000       17396.40
  REINFORCING STEEL                       |                            |                            |
0059 703-51032             37770.000  kg  |       1.25000      47212.50|       1.82000      68741.40|       1.30000       49101.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0060 703-97936                84.000  EACH|      14.00000       1176.00|      27.00000       2268.00|      15.00000        1260.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0061 704-51002               130.400  m3  |     525.00000      68460.00|     592.00000      77196.80|     600.00000       78240.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0062 704-51106                 2.000  EACH|     775.00000       1550.00|     435.00000        870.00|     800.00000        1600.00
  DECK DRAIN                              |                            |                            |
0063 706-05732                 4.000  EACH|     975.00000       3900.00|    1525.00000       6100.00|    2400.00000        9600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0064 706-51020                28.100  m3  |     550.00000      15455.00|     436.00000      12251.60|     300.00000        8430.00
  CONCRETE, C, RAILING                    |                            |                            |
0065 707-05982               175.000  m   |     300.00000      52500.00|     336.00000      58800.00|     300.00000       52500.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            |
  711 mm X 305 mm                         |                            |                            |
0066 707-05984               104.000  m   |     280.00000      29120.00|     349.00000      36296.00|     320.00000       33280.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |
0067 709-51821                        LUMP|    2400.00000       2400.00|    2300.00000       2300.00|    1800.00000        1800.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0068 709-51821                        LUMP|    3600.00000       3600.00|    4400.00000       4400.00|    2900.00000        2900.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0069 715-05019                42.000  m   |     125.00000       5250.00|     148.00000       6216.00|     140.00000        5880.00
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0070 715-05031                38.000  m   |     100.00000       3800.00|     107.00000       4066.00|     120.00000        4560.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0071 715-46010                 4.000  EACH|     185.00000        740.00|     345.00000       1380.00|     250.00000        1000.00
  PIPE END SECTION, 450 mm                |                            |                            |
0072 715-46040                 1.000  EACH|     725.00000        725.00|     695.00000        695.00|     350.00000         350.00
  PIPE END SECTION, 900 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,043,982.52                                                  ROUTE : SR 68
     CALL ORDER   : 330                     CONTRACT ID : B -24030-A                   COUNTIES : GIBSON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-1009310              |(3) 35-1878024
                                          |BLANKENBERGER BROTHERS, INC.|DEIG BROTHERS LUMBER & CONST|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 722-60824               297.000  m2  |       9.00000       2673.00|       6.50000       1930.50|       1.00000         297.00
  SURFACE MILLING                         |                            |                            |
0074 724-51888                31.300  m   |      43.00000       1345.90|     178.00000       5571.40|      50.00000        1565.00
  EXPANSION JOINT, BS9                    |                            |                            |
0075 724-51900                20.600  m   |      36.00000        741.60|     104.00000       2142.40|      25.00000         515.00
  STRUCTURAL EXPANSION JOINT, A           |                            |                            |
0076 730-26732                 1.000  EACH|    4000.00000       4000.00|    4285.00000       4285.00|    6000.00000        6000.00
  GRATED BOX END SECTION, II, 4:1, 900 mm |                            |                            |
0077 801-06606                20.000  EACH|     120.00000       2400.00|     148.00000       2960.00|     140.00000        2800.00
  BARRICADE, IIIB                         |                            |                            |
0078 801-06625                20.000  EACH|     110.00000       2200.00|      89.00000       1780.00|      84.00000        1680.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0079 801-06640                16.000  EACH|     120.00000       1920.00|     158.00000       2528.00|     149.00000        2384.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0080 801-06645                 2.000  EACH|      55.00000        110.00|      45.00000         90.00|      42.00000          84.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0081 802-02489                 7.200  m   |      37.00000        266.40|      37.00000        266.40|      35.00000         252.00
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0082 802-76025                 1.125  m2  |     230.00000        258.75|     194.00000        218.25|     183.00000         205.88
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0083 804-93726                 6.000  EACH|      22.00000        132.00|      18.00000        108.00|      20.00000         120.00
  DELINEATOR                              |                            |                            |
0084 808-06712                47.000  m   |       0.26000         12.22|       0.27000         12.69|       0.24000          11.28
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0085 808-06713               779.000  m   |       0.26000        202.54|       0.27000        210.33|       0.24000         186.96
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0086 808-06714              1472.000  m   |       0.26000        382.72|       0.27000        397.44|       0.24000         353.28
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0087 808-75297                13.100  m   |      30.00000        393.00|      30.00000        393.00|      27.00000         353.70
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0088 808-75996                17.000  EACH|      15.00000        255.00|      20.00000        340.00|      10.00000         170.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0089 808-75998                17.000  EACH|      50.00000        850.00|      49.00000        833.00|      46.65000         793.05
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    787,791.19|             $    962,388.91|                $  1,007,622.89
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    787,791.19|             $    962,388.91|                $  1,007,622.89
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   460,428.40                                                  ROUTE : NHS US 31
     CALL ORDER   : 340                     CONTRACT ID : B -24036-A                   COUNTIES : MIAMI
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/13/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 153-4(011)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1386990     ISOM, JACK CONSTRUCTION COMPANY, INC.                                  $    349,215.76     100.0000%
   2   35-1523985     WIRTZ & YATES, INC.                                                    $    349,562.44     100.0992%
   3   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    384,094.70     109.9877%
   4   35-1058755     BAKER & SCHULTZ, INC.                                                  $    449,734.90     128.7842%
====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1523985              |(3) 35-1912582
                                          |ISOM, JACK CONSTRUCTION COMP|WIRTZ & YATES, INC.         |EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1200.00000       7200.00|    1000.00000       6000.00|    1210.00000        7260.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|    3000.00000       3000.00|   15845.00000       15845.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   23000.00000      23000.00|   10000.00000      10000.00|   24300.00000       24300.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               183.000  m2  |      15.00000       2745.00|      20.00000       3660.00|      22.00000        4026.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               383.000  m   |       3.00000       1149.00|       3.00000       1149.00|       0.22000          84.26
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   24000.00000      24000.00|   20000.00000      20000.00|   18800.00000       18800.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               706.000  m2  |       5.25000       3706.50|       5.00000       3530.00|       4.40000        3106.40
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-62420               130.000  m   |       3.00000        390.00|       3.00000        390.00|       0.22000          28.60
  BRIDGE RAILING, REMOVE                  |                            |                            |
0009 213-52830                15.000  m3  |     210.00000       3150.00|     186.00000       2790.00|      77.00000        1155.00
  FLOWABLE MORTAR                         |                            |                            |
0010 303-60900               196.000  Mg  |      17.00000       3332.00|      16.50000       3234.00|      22.00000        4312.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0011 406-05521              1668.000  m2  |       2.00000       3336.00|       1.30000       2168.40|       1.32000        2201.76
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 501-05092               364.000  m2  |      52.00000      18928.00|      52.00000      18928.00|      60.50000       22022.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  300 mm                                  |                            |                            |
0013 601-01522                 4.000  EACH|    1500.00000       6000.00|    1182.00000       4728.00|    1160.50000        4642.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   460,428.40                                                  ROUTE : NHS US 31
     CALL ORDER   : 340                     CONTRACT ID : B -24036-A                   COUNTIES : MIAMI
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1523985              |(3) 35-1912582
                                          |ISOM, JACK CONSTRUCTION COMP|WIRTZ & YATES, INC.         |EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-94689                 2.000  EACH|    3300.00000       6600.00|    3300.00000       6600.00|    3256.00000        6512.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 601-94690                 2.000  EACH|    3300.00000       6600.00|    3300.00000       6600.00|    3256.00000        6512.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0016 601-99105               129.600  m   |      41.00000       5313.60|      30.50000       3952.80|      30.80000        3991.68
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 601-99108               106.600  m   |      55.00000       5863.00|      47.00000       5010.20|      47.30000        5042.18
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0018 602-06639               242.000  m   |      54.00000      13068.00|      60.00000      14520.00|      66.00000       15972.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0019 602-06646               276.000  m   |      51.00000      14076.00|      60.00000      16560.00|      64.35000       17760.60
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0020 602-06729                28.000  EACH|      10.00000        280.00|      10.00000        280.00|       9.35000         261.80
  BARRIER DELINEATOR                      |                            |                            |
0021 610-05527               806.000  Mg  |      56.80000      45780.80|      70.00000      56420.00|      54.89000       44241.34
  HMA FOR APPROACHES                      |                            |                            |
0022 616-02320                18.000  m2  |       7.00000        126.00|      24.50000        441.00|       5.50000          99.00
  GEOTEXTILES                             |                            |                            |
0023 616-06451                10.000  Mg  |      50.00000        500.00|      33.00000        330.00|      55.00000         550.00
  RIPRAP, UNIFORM                         |                            |                            |
0024 616-95754                12.000  m   |      20.00000        240.00|      66.00000        792.00|      16.50000         198.00
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0025 702-51863               580.000  EACH|       7.00000       4060.00|       5.00000       2900.00|       6.60000        3828.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0026 703-51032             15208.000  kg  |       1.30000      19770.40|       1.20000      18249.60|       1.32000       20074.56
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0027 703-97703               392.000  EACH|      12.00000       4704.00|      10.00000       3920.00|      12.10000        4743.20
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0028 704-51002                47.600  m3  |     420.00000      19992.00|     661.77000      31500.26|     605.00000       28798.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0029 706-05732                 8.000  EACH|    1200.00000       9600.00|    1000.00000       8000.00|    1320.00000       10560.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0030 706-51025               126.800  m   |      98.00000      12426.40|     125.00000      15850.00|     165.00000       20922.00
  CONCRETE, C, RAILING                    |                            |                            |
0031 709-51821                        LUMP|    2000.00000       2000.00|    3100.00000       3100.00|    2574.00000        2574.00
  SURFACE SEAL                            |                            |                            |
0032 719-94999                 8.400  m   |      38.00000        319.20|      50.00000        420.00|     165.00000        1386.00
  DRAIN PIPE, PVC, 150 mm                 |                            |                            |
0033 722-51842               764.000  m2  |      39.00000      29796.00|      40.00000      30560.00|      49.50000       37818.00
  BRIDGE DECK OVERLAY                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   460,428.40                                                  ROUTE : NHS US 31
     CALL ORDER   : 340                     CONTRACT ID : B -24036-A                   COUNTIES : MIAMI
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1386990              |(2) 35-1523985              |(3) 35-1912582
                                          |ISOM, JACK CONSTRUCTION COMP|WIRTZ & YATES, INC.         |EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 722-51846                13.600  m3  |     395.00000       5372.00|     395.00000       5372.00|     395.00000        5372.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0035 722-51852               122.000  m2  |      60.00000       7320.00|      75.00000       9150.00|      88.00000       10736.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0036 722-60824               702.000  m2  |       5.25000       3685.50|       5.00000       3510.00|       4.40000        3088.80
  SURFACE MILLING                         |                            |                            |
0037 801-03290                 2.000  EACH|     115.00000        230.00|     180.00000        360.00|      93.50000         187.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0038 801-06640                14.000  EACH|     112.00000       1568.00|     100.00000       1400.00|      64.90000         908.60
  CONSTRUCTION SIGN, A                    |                            |                            |
0039 801-06643              1554.000  m   |       3.25000       5050.50|       3.25000       5050.50|       3.30000        5128.20
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0040 801-06644              1554.000  m   |       3.25000       5050.50|       3.25000       5050.50|       3.30000        5128.20
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0041 801-06645                 4.000  EACH|      55.00000        220.00|      60.00000        240.00|      36.30000         145.20
  CONSTRUCTION SIGN, B                    |                            |                            |
0042 801-06710               180.000  DAY |      25.00000       4500.00|      24.00000       4320.00|      18.70000        3366.00
  FLASHING ARROW SIGN                     |                            |                            |
0043 801-06775                        LUMP|   10000.00000      10000.00|    5000.00000       5000.00|    6600.00000        6600.00
  MAINTAINING TRAFFIC                     |                            |                            |
0044 808-06713               576.000  m   |       0.82000        472.32|       1.10000        633.60|       0.77000         443.52
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0045 808-06714               576.000  m   |       0.82000        472.32|       1.10000        633.60|       0.77000         443.52
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0046 808-06716              1092.000  m   |       1.61000       1758.12|       1.54000       1681.68|       1.54000        1681.68
  LINE, REMOVE                            |                            |                            |
0047 808-75001               245.000  m   |       1.08000        264.60|       1.54000        377.30|       0.88000         215.60
  LINE, PAINT, BROKEN, WHITE, 125 mm      |                            |                            |
0048 808-75998                12.000  EACH|     100.00000       1200.00|     100.00000       1200.00|      85.25000        1023.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    349,215.76|             $    349,562.44|                $    384,094.70
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    349,215.76|             $    349,562.44|                $    384,094.70
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   460,428.40                                                  ROUTE : NHS US 31
     CALL ORDER   : 340                     CONTRACT ID : B -24036-A                   COUNTIES : MIAMI
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058755              |                            |
                                          |BAKER & SCHULTZ, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1200.00000       7200.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    1800.00000       1800.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   16000.00000      16000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               183.000  m2  |      28.35000       5188.05|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               383.000  m   |       1.00000        383.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   87900.00000      87900.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               706.000  m2  |       4.50000       3177.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-62420               130.000  m   |       1.00000        130.00|                            |
  BRIDGE RAILING, REMOVE                  |                            |                            |
0009 213-52830                15.000  m3  |     150.00000       2250.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0010 303-60900               196.000  Mg  |      22.00000       4312.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0011 406-05521              1668.000  m2  |       1.15000       1918.20|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 501-05092               364.000  m2  |      52.65000      19164.60|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  300 mm                                  |                            |                            |
0013 601-01522                 4.000  EACH|    1055.00000       4220.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0014 601-94689                 2.000  EACH|    2960.00000       5920.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 601-94690                 2.000  EACH|    2960.00000       5920.00|                            |
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0016 601-99105               129.600  m   |      27.20000       3525.12|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 601-99108               106.600  m   |      42.05000       4482.53|                            |
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0018 602-06639               242.000  m   |      70.00000      16940.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0019 602-06646               276.000  m   |      69.50000      19182.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   460,428.40                                                  ROUTE : NHS US 31
     CALL ORDER   : 340                     CONTRACT ID : B -24036-A                   COUNTIES : MIAMI
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058755              |                            |
                                          |BAKER & SCHULTZ, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06729                28.000  EACH|       8.00000        224.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0021 610-05527               806.000  Mg  |      60.50000      48763.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0022 616-02320                18.000  m2  |       3.00000         54.00|                            |
  GEOTEXTILES                             |                            |                            |
0023 616-06451                10.000  Mg  |      30.00000        300.00|                            |
  RIPRAP, UNIFORM                         |                            |                            |
0024 616-95754                12.000  m   |      35.00000        420.00|                            |
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0025 702-51863               580.000  EACH|      10.00000       5800.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0026 703-51032             15208.000  kg  |       1.20000      18249.60|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0027 703-97703               392.000  EACH|      12.00000       4704.00|                            |
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0028 704-51002                47.600  m3  |     600.00000      28560.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0029 706-05732                 8.000  EACH|     900.00000       7200.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0030 706-51025               126.800  m   |     100.00000      12680.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0031 709-51821                        LUMP|    2340.00000       2340.00|                            |
  SURFACE SEAL                            |                            |                            |
0032 719-94999                 8.400  m   |     165.00000       1386.00|                            |
  DRAIN PIPE, PVC, 150 mm                 |                            |                            |
0033 722-51842               764.000  m2  |      45.00000      34380.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0034 722-51846                13.600  m3  |     395.00000       5372.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0035 722-51852               122.000  m2  |     378.00000      46116.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0036 722-60824               702.000  m2  |       5.00000       3510.00|                            |
  SURFACE MILLING                         |                            |                            |
0037 801-03290                 2.000  EACH|      90.00000        180.00|                            |
  CONSTRUCTION SIGN, C                    |                            |                            |
0038 801-06640                14.000  EACH|      60.00000        840.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0039 801-06643              1554.000  m   |       2.90000       4506.60|                            |
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   460,428.40                                                  ROUTE : NHS US 31
     CALL ORDER   : 340                     CONTRACT ID : B -24036-A                   COUNTIES : MIAMI
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058755              |                            |
                                          |BAKER & SCHULTZ, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06644              1554.000  m   |       2.90000       4506.60|                            |
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0041 801-06645                 4.000  EACH|      35.00000        140.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0042 801-06710               180.000  DAY |      18.00000       3240.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0043 801-06775                        LUMP|    3300.00000       3300.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0044 808-06713               576.000  m   |       0.90000        518.40|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0045 808-06714               576.000  m   |       0.90000        518.40|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0046 808-06716              1092.000  m   |       1.40000       1528.80|                            |
  LINE, REMOVE                            |                            |                            |
0047 808-75001               245.000  m   |       1.00000        245.00|                            |
  LINE, PAINT, BROKEN, WHITE, 125 mm      |                            |                            |
0048 808-75998                12.000  EACH|      45.00000        540.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    449,734.90|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    449,734.90|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   375,358.21                                                  ROUTE : NHS US 33
     CALL ORDER   : 350                     CONTRACT ID : B -24078-A                   COUNTIES : ELKHART
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 09/17/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5520(008)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1057237     MCCOY, R.L., INC.                                                      $    292,055.08     100.0000%
   2   35-1690004     NORTHERN INDIANA CONSTRUCTION COMPANY                                  $    303,133.00     103.7930%
====================================================================================================================================
                                          |(1) 35-1057237              |(2) 35-1690004              |
                                          |MCCOY, R.L., INC.           |NORTHERN INDIANA CONSTRUCTIO|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1200.00000       6000.00|    1170.00000       5850.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6000.00000       6000.00|    7180.94000       7180.94|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   16000.00000      16000.00|   15150.00000      15150.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               129.000  m2  |      12.00000       1548.00|      30.40000       3921.60|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               151.000  m   |      15.36000       2319.36|      10.50000       1585.50|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   42000.00000      42000.00|   34000.00000      34000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               966.000  m2  |       7.00000       6762.00|       6.25000       6037.50|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-62420                38.000  m   |      40.00000       1520.00|      26.00000        988.00|
  BRIDGE RAILING, REMOVE                  |                            |                            |
0009 303-60900               196.000  Mg  |      28.00000       5488.00|      18.50000       3626.00|
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0010 406-05521               966.000  m2  |       0.29000        280.14|       0.20000        193.20|
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 501-05092               347.000  m2  |      65.00000      22555.00|      55.00000      19085.00|
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  300 mm                                  |                            |                            |
0012 601-01522                 4.000  EACH|    1150.00000       4600.00|    1150.00000       4600.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-01625                 1.000  EACH|    1450.00000       1450.00|    1450.00000       1450.00|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0014 601-04746                 2.000  EACH|    4600.00000       9200.00|    6100.00000      12200.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   375,358.21                                                  ROUTE : NHS US 33
     CALL ORDER   : 350                     CONTRACT ID : B -24078-A                   COUNTIES : ELKHART
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057237              |(2) 35-1690004              |
                                          |MCCOY, R.L., INC.           |NORTHERN INDIANA CONSTRUCTIO|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 601-06037                 4.000  EACH|     500.00000       2000.00|     500.00000       2000.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0016 601-99105               152.000  m   |      29.45000       4476.40|      29.45000       4476.40|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06639                76.000  m   |      85.00000       6460.00|      60.20000       4575.20|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 602-06646                53.000  m   |      75.00000       3975.00|      50.00000       2650.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0019 602-06729                 6.000  EACH|       8.00000         48.00|       8.00000         48.00|
  BARRIER DELINEATOR                      |                            |                            |
0020 610-05527               364.000  Mg  |      41.00000      14924.00|      41.25000      15015.00|
  HMA FOR APPROACHES                      |                            |                            |
0021 616-02320                24.000  m2  |       3.00000         72.00|      11.00000        264.00|
  GEOTEXTILES                             |                            |                            |
0022 616-06405                21.000  Mg  |      28.00000        588.00|      53.55000       1124.55|
  RIPRAP, REVETMENT                       |                            |                            |
0023 701-03753                32.000  m   |     200.00000       6400.00|     130.75000       4184.00|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0024 702-51005                 8.400  m3  |     850.00000       7140.00|     800.00000       6720.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0025 703-51032             18528.000  kg  |       1.35000      25012.80|       1.41000      26124.48|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0026 703-97703               268.000  EACH|      14.00000       3752.00|      10.30000       2760.40|
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0027 704-05892                93.400  m3  |     450.00000      42030.00|     715.75000      66851.05|
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0028 706-05732                 4.000  EACH|    1200.00000       4800.00|    1030.00000       4120.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0029 706-51020                 9.200  m3  |     450.00000       4140.00|     626.00000       5759.20|
  CONCRETE, C, RAILING                    |                            |                            |
0030 709-51821                        LUMP|    4000.00000       4000.00|    3140.00000       3140.00|
  SURFACE SEAL                            |                            |                            |
0031 725-51875                 2.000  m2  |     185.00000        370.00|     650.00000       1300.00|
  CONCRETE, A, PATCHING                   |                            |                            |
0032 801-03290                 3.000  EACH|     135.00000        405.00|     135.00000        405.00|
  CONSTRUCTION SIGN, C                    |                            |                            |
0033 801-06605                 2.000  EACH|     175.00000        350.00|     175.00000        350.00|
  BARRICADE, IIIA                         |                            |                            |
0034 801-06640                23.000  EACH|      75.00000       1725.00|      75.00000       1725.00|
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
                                                                                                                   PAGE : 350 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   375,358.21                                                  ROUTE : NHS US 33
     CALL ORDER   : 350                     CONTRACT ID : B -24078-A                   COUNTIES : ELKHART
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057237              |(2) 35-1690004              |
                                          |MCCOY, R.L., INC.           |NORTHERN INDIANA CONSTRUCTIO|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 801-06643              1200.000  m   |       2.62000       3144.00|       2.62000       3144.00|
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0036 801-06644              1044.000  m   |       2.62000       2735.28|       2.62000       2735.28|
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0037 801-06775                        LUMP|    3000.00000       3000.00|    4100.00000       4100.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0038 806-01851                        LUMP|   22000.00000      22000.00|   21200.00000      21200.00|
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0039 808-01184                27.000  m   |       0.82000         22.14|       0.82000         22.14|
  LINE, PAINT, BROKEN, YELLOW, 125 mm     |                            |                            |
0040 808-06713               492.000  m   |       0.72000        354.24|       0.72000        354.24|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0041 808-06714               411.000  m   |       0.72000        295.92|       0.72000        295.92|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0042 808-06716               560.000  m   |       2.13000       1192.80|       2.13000       1192.80|
  LINE, REMOVE                            |                            |                            |
0043 808-75998                 6.000  EACH|      50.00000        300.00|      50.00000        300.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0044 205-02224                62.000  m   |      10.00000        620.00|       5.30000        328.60|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
     SECTION TOTALS                       |             $    292,055.08|             $    303,133.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    292,055.08|             $    303,133.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
                                                                                                                   PAGE : 360 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   555,699.43                                                  ROUTE : NHS US 35
     CALL ORDER   : 360                     CONTRACT ID : B -24079-A                   COUNTIES : GRANT
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/15/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 120-3(005)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1374866     PRIMCO, INC.                                                           $    496,637.85     100.0000%
   2   35-1523985     WIRTZ & YATES, INC.                                                    $    529,478.54     106.6126%
====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1523985              |
                                          |PRIMCO, INC.                |WIRTZ & YATES, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    1000.00000       9000.00|    1100.00000       9900.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    3330.56000       3330.56|    7000.00000       7000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   23747.65000      23747.65|   40000.00000      40000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               212.000  m2  |      16.75000       3551.00|      23.87000       5060.44|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               272.000  m   |       9.85000       2679.20|      11.00000       2992.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02273                20.000  m2  |      60.00000       1200.00|      36.00000        720.00|
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0007 202-02274                29.000  m   |      20.00000        580.00|      49.14000       1425.06|
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0008 202-51328                        LUMP|   30000.00000      30000.00|  100000.00000     100000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51822              1552.000  m2  |       4.75000       7372.00|       8.50000      13192.00|
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0010 202-52710                44.000  m2  |      10.00000        440.00|      18.00000        792.00|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0011 202-60820              1172.000  m2  |       4.25000       4981.00|       4.00000       4688.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 203-02070               150.000  m3  |      20.00000       3000.00|      19.60000       2940.00|
  BORROW                                  |                            |                            |
0013 213-52830                 1.000  m3  |     761.43000        761.43|     260.00000        260.00|
  FLOWABLE MORTAR                         |                            |                            |
0014 303-60900                87.000  Mg  |      39.60000       3445.20|      22.00000       1914.00|
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0015 406-05521              1172.000  m2  |       0.80000        937.60|       0.20000        234.40|
  ASPHALT FOR TACK COAT                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
                                                                                                                   PAGE : 360 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   555,699.43                                                  ROUTE : NHS US 35
     CALL ORDER   : 360                     CONTRACT ID : B -24079-A                   COUNTIES : GRANT
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1523985              |
                                          |PRIMCO, INC.                |WIRTZ & YATES, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 501-05090               239.900  m2  |      65.00000      15593.50|      52.64000      12628.34|
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0017 601-01128                 4.000  EACH|    1100.00000       4400.00|    1200.00000       4800.00|
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0018 601-05071                 1.000  EACH|    1400.00000       1400.00|    1568.00000       1568.00|
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
0019 601-06037                 3.000  EACH|     500.00000       1500.00|     600.00000       1800.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0020 601-99105               127.600  m   |      29.85000       3808.86|      33.00000       4210.80|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0021 602-06639               201.000  m   |      38.00000       7638.00|      60.00000      12060.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0022 602-06646               244.000  m   |      34.00000       8296.00|      60.00000      14640.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0023 604-91404                28.000  m2  |     125.50000       3514.00|      48.58000       1360.24|
  SIDEWALK, CONCRETE, 125 mm              |                            |                            |
0024 605-06105                29.000  m   |      85.00000       2465.00|      65.50000       1899.50|
  CURB, INTEGRAL, CONCRETE, MODIFIED      |                            |                            |
0025 605-93464                16.000  m2  |     105.00000       1680.00|      47.50000        760.00|
  CENTER CURB, CONCRETE, MODIFIED         |                            |                            |
0026 610-05527               105.000  Mg  |      75.00000       7875.00|     132.00000      13860.00|
  HMA FOR APPROACHES                      |                            |                            |
0027 621-06574               300.000  m2  |       6.40000       1920.00|       8.50000       2550.00|
  SODDING                                 |                            |                            |
0028 702-51863              2434.000  EACH|       4.25000      10344.50|       5.00000      12170.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0029 703-51030              3711.000  kg  |       1.41000       5232.51|       1.20000       4453.20|
  REINFORCING STEEL                       |                            |                            |
0030 703-51032             26908.000  kg  |       1.53000      41169.24|       1.30000      34980.40|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0031 703-97936               160.000  EACH|      13.38000       2140.80|       8.00000       1280.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0032 704-51002               102.100  m3  |     520.00000      53092.00|     524.98000      53600.46|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0033 706-51025               230.800  m   |     330.00000      76164.00|     130.00000      30004.00|
  CONCRETE, C, RAILING                    |                            |                            |
0034 707-51045                        LUMP|   10081.25000      10081.25|   14000.00000      14000.00|
  CONCRETE STRUCTURAL MEMBERS             |                            |                            |
0035 709-51821                        LUMP|    9342.30000       9342.30|    7000.00000       7000.00|
  SURFACE SEAL                            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
                                                                                                                   PAGE : 360 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   555,699.43                                                  ROUTE : NHS US 35
     CALL ORDER   : 360                     CONTRACT ID : B -24079-A                   COUNTIES : GRANT
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1523985              |
                                          |PRIMCO, INC.                |WIRTZ & YATES, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 710-51870                 2.000  m2  |     665.85000       1331.70|      30.00000         60.00|
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0037 711-51114                 8.000  EACH|      90.00000        720.00|      70.00000        560.00|
  ANCHOR BOLT, AR22                       |                            |                            |
0038 722-51401                 8.000  m2  |     220.50000       1764.00|     215.00000       1720.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0039 722-51842              1751.000  m2  |      37.00000      64787.00|      20.00000      35020.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0040 722-51846                27.600  m3  |     395.00000      10902.00|     395.00000      10902.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0041 722-51852               155.000  m2  |      80.00000      12400.00|      75.50000      11702.50|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0042 722-60824              1522.000  m2  |       1.10000       1674.20|       2.50000       3805.00|
  SURFACE MILLING                         |                            |                            |
0043 724-51925                42.000  m   |     348.22000      14625.24|     250.00000      10500.00|
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0044 727-90308                 8.000  m   |     230.00000       1840.00|     150.00000       1200.00|
  EPOXY INJECTION, CRACK PREPARATION      |                            |                            |
0045 727-90309                 5.000  L   |      34.00000        170.00|      30.00000        150.00|
  EPOXY INJECTION, EPOXY MATERIAL         |                            |                            |
0046 727-93560                        LUMP|     500.00000        500.00|     750.00000        750.00|
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                            |                            |
0047 801-03290                 5.000  EACH|     100.00000        500.00|     200.00000       1000.00|
  CONSTRUCTION SIGN, C                    |                            |                            |
0048 801-04308                 1.000  EACH|     205.00000        205.00|     400.00000        400.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0049 801-06605                 6.000  EACH|      90.00000        540.00|     180.00000       1080.00|
  BARRICADE, IIIA                         |                            |                            |
0050 801-06606                 2.000  EACH|      95.00000        190.00|     200.00000        400.00|
  BARRICADE, IIIB                         |                            |                            |
0051 801-06640                17.000  EACH|      80.00000       1360.00|     130.00000       2210.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0052 801-06643              1620.000  m   |       3.10000       5022.00|       3.40000       5508.00|
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0053 801-06644               626.000  m   |       3.10000       1940.60|       3.40000       2128.40|
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0054 801-06645                 2.000  EACH|      40.00000         80.00|      80.00000        160.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 801-06775                        LUMP|    7355.40000       7355.40|   10000.00000      10000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                                                                                   PAGE : 360 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   555,699.43                                                  ROUTE : NHS US 35
     CALL ORDER   : 360                     CONTRACT ID : B -24079-A                   COUNTIES : GRANT
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1523985              |
                                          |PRIMCO, INC.                |WIRTZ & YATES, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 805-06592               148.000  m   |      16.77000       2481.96|      23.00000       3404.00|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0057 808-06714               356.000  m   |       1.15000        409.40|       1.30000        462.80|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0058 808-06716                36.000  m   |       3.00000        108.00|       4.00000        144.00|
  LINE, REMOVE                            |                            |                            |
0059 808-75001               135.000  m   |       1.25000        168.75|       1.40000        189.00|
  LINE, PAINT, BROKEN, WHITE, 125 mm      |                            |                            |
0060 801-06710               240.000  DAY |      12.00000       2880.00|      22.00000       5280.00|
  FLASHING ARROW SIGN                     |                            |                            |
     SECTION TOTALS                       |             $    496,637.85|             $    529,478.54|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    496,637.85|             $    529,478.54|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
                                                                                                                   PAGE : 370 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   629,574.35                                                  ROUTE : SR 37
     CALL ORDER   : 370                     CONTRACT ID : B -24080-A                   COUNTIES : HAMILTON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 10/01/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 097-7(011)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTUCTION COMPANY                                   $    549,219.70     100.0000%
   2   35-1523985     WIRTZ & YATES, INC.                                                    $    625,168.09     113.8284%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    642,001.02     116.8932%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    666,818.54     121.4119%
   5   35-1212938     ATLAS EXCAVATING, INC.                                                 $    675,808.81     123.0489%
   6   35-0906416     WEDDLE BROTHERS CONSTRUCTION COMPANY, INC.                             $    683,569.47     124.4619%
   7   35-1609544     SCHUTT-LOOKABILL COMPANY, INC.                                         $    692,823.98     126.1469%
   8   35-1447641     STRUCTURE CONTRACTORS, INC.                       CONDITIONAL          $    693,547.40     126.2786%
   9   35-0918397     RIETH RILEY CONSTRUCTION COMPANY, INC.                                 $  1,250,307.50     227.6516%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1523985              |(3) 35-2040801
                                          |ERBER & MILLIGAN CONSTUCTION|WIRTZ & YATES, INC.         |GOHMANN ASPHALT & CONSTRUCTI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |     800.00000       9600.00|    1000.00000      12000.00|    1400.00000       16800.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|     500.00000        500.00|    4000.00000       4000.00|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   27000.00000      27000.00|   35000.00000      35000.00|   31000.00000       31000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-90788                        LUMP|     500.00000        500.00|    4000.00000       4000.00|    1500.00000        1500.00
  DEBRIS, REMOVE                          |                            |                            |
0005 202-02240               167.600  m2  |      20.00000       3352.00|      18.00000       3016.80|      25.00000        4190.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               204.800  m   |      10.50000       2150.40|      11.00000       2252.80|       9.50000        1945.60
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   28500.00000      28500.00|   50000.00000      50000.00|   30000.00000       30000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51822              1868.000  m2  |       5.50000      10274.00|       7.50000      14010.00|       5.50000       10274.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0009 202-60820               444.000  m2  |       5.50000       2442.00|       4.00000       1776.00|       4.50000        1998.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 206-51230                 5.800  m3  |      35.00000        203.00|      26.00000        150.80|     150.00000         870.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0011 213-52830                 7.800  m3  |     150.00000       1170.00|     170.00000       1326.00|     185.00000        1443.00
  FLOWABLE MORTAR                         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
                                                                                                                   PAGE : 370 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   629,574.35                                                  ROUTE : SR 37
     CALL ORDER   : 370                     CONTRACT ID : B -24080-A                   COUNTIES : HAMILTON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1523985              |(3) 35-2040801
                                          |ERBER & MILLIGAN CONSTUCTION|WIRTZ & YATES, INC.         |GOHMANN ASPHALT & CONSTRUCTI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 303-52308                62.200  Mg  |      20.00000       1244.00|      20.00000       1244.00|      20.00000        1244.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 406-05521               564.000  m2  |       0.10000         56.40|       1.50000        846.00|       0.05000          28.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 501-04842               175.000  m2  |      54.00000       9450.00|      52.55000       9196.25|      50.00000        8750.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  260 mm                                  |                            |                            |
0015 601-01522                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|    1100.00000        4400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-01626                 2.000  EACH|    1400.00000       2800.00|    1450.00000       2900.00|    1300.00000        2600.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0017 601-04746                 3.000  EACH|    5000.00000      15000.00|    5170.00000      15510.00|    4700.00000       14100.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0018 601-06037                 2.000  EACH|     550.00000       1100.00|     650.00000       1300.00|     500.00000        1000.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0019 601-94689                 2.000  EACH|    3250.00000       6500.00|    3472.00000       6944.00|    3100.00000        6200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0020 601-97774                 1.000  EACH|    2150.00000       2150.00|    2400.00000       2400.00|    2100.00000        2100.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0021 601-99105               153.750  m   |      30.00000       4612.50|      31.50000       4843.13|      28.12000        4323.45
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 602-06639                97.540  m   |      60.00000       5852.40|      60.00000       5852.40|      85.00000        8290.90
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0023 602-06646               310.900  m   |      55.00000      17099.50|      60.00000      18654.00|      80.00000       24872.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0024 602-06729                50.000  EACH|       8.00000        400.00|       7.00000        350.00|       5.50000         275.00
  BARRIER DELINEATOR                      |                            |                            |
0025 610-05527               563.000  Mg  |      65.00000      36595.00|     115.00000      64745.00|      72.49000       40811.87
  HMA FOR APPROACHES                      |                            |                            |
0026 616-02320                30.000  m2  |       5.00000        150.00|      24.00000        720.00|       4.00000         120.00
  GEOTEXTILES                             |                            |                            |
0027 616-06405                24.000  Mg  |      40.00000        960.00|      30.00000        720.00|      30.00000         720.00
  RIPRAP, REVETMENT                       |                            |                            |
0028 619-04414                14.000  EACH|     100.00000       1400.00|     150.00000       2100.00|     150.00000        2100.00
  DRAIN EXTENSION                         |                            |                            |
0029 619-05926                        LUMP|    4500.00000       4500.00|    4000.00000       4000.00|    2500.00000        2500.00
  ENVIRONMENTAL CONTROL                   |                            |                            |
0030 619-61505                        LUMP|   11500.00000      11500.00|   15000.00000      15000.00|   10400.00000       10400.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   629,574.35                                                  ROUTE : SR 37
     CALL ORDER   : 370                     CONTRACT ID : B -24080-A                   COUNTIES : HAMILTON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1523985              |(3) 35-2040801
                                          |ERBER & MILLIGAN CONSTUCTION|WIRTZ & YATES, INC.         |GOHMANN ASPHALT & CONSTRUCTI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 621-01004                 2.000  EACH|     550.00000       1100.00|     700.00000       1400.00|     500.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06559               950.000  m2  |       1.00000        950.00|       1.50000       1425.00|       1.10000        1045.00
  MULCHED SEEDING, R                      |                            |                            |
0033 702-51110              1220.000  kg  |       6.25000       7625.00|       6.60000       8052.00|       6.75000        8235.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0034 702-51863              1296.000  EACH|       6.00000       7776.00|       5.00000       6480.00|      15.00000       19440.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0035 703-51030              2192.000  kg  |       2.00000       4384.00|       1.30000       2849.60|       1.30000        2849.60
  REINFORCING STEEL                       |                            |                            |
0036 703-51032             12329.000  kg  |       1.50000      18493.50|       1.30000      16027.70|       1.50000       18493.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0037 703-97936               316.000  EACH|       9.50000       3002.00|       9.00000       2844.00|      15.00000        4740.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0038 704-51002                23.300  m3  |     950.00000      22135.00|     654.51000      15250.09|     700.00000       16310.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0039 706-05732                 4.000  EACH|    1000.00000       4000.00|    1000.00000       4000.00|    1400.00000        5600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0040 706-51020                68.600  m3  |     360.00000      24696.00|     415.00000      28469.00|     575.00000       39445.00
  CONCRETE, C, RAILING                    |                            |                            |
0041 708-51813                50.000  m2  |     600.00000      30000.00|      70.00000       3500.00|     580.00000       29000.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0042 708-51814                50.000  m2  |      40.00000       2000.00|      50.00000       2500.00|      35.00000        1750.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0043 709-51821                        LUMP|    4500.00000       4500.00|    5000.00000       5000.00|    4700.00000        4700.00
  SURFACE SEAL                            |                            |                            |
0044 711-96800               288.000  EACH|       4.25000       1224.00|      12.00000       3456.00|       4.00000        1152.00
  STUD SHEAR CONNECTOR                    |                            |                            |
0045 722-51401                50.000  m2  |      70.00000       3500.00|     200.00000      10000.00|     315.00000       15750.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0046 722-51842              1752.000  m2  |      44.00000      77088.00|      40.00000      70080.00|      48.00000       84096.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0047 722-51846                38.000  m3  |     395.00000      15010.00|     395.00000      15010.00|     395.00000       15010.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0048 722-51852               625.000  m2  |      40.00000      25000.00|      64.00000      40000.00|      75.00000       46875.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0049 722-60824              1710.000  m2  |       5.50000       9405.00|       9.00000      15390.00|       4.00000        6840.00
  SURFACE MILLING                         |                            |                            |
0050 724-03276                28.400  m   |     300.00000       8520.00|     492.96000      14000.07|     425.00000       12070.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   629,574.35                                                  ROUTE : SR 37
     CALL ORDER   : 370                     CONTRACT ID : B -24080-A                   COUNTIES : HAMILTON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1523985              |(3) 35-2040801
                                          |ERBER & MILLIGAN CONSTUCTION|WIRTZ & YATES, INC.         |GOHMANN ASPHALT & CONSTRUCTI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 729-51875                 1.000  m2  |     100.00000        100.00|     322.80000        322.80|     500.00000         500.00
  CONCRETE, A, PATCHING                   |                            |                            |
0052 801-06606                 1.000  EACH|     150.00000        150.00|     200.00000        200.00|      90.00000          90.00
  BARRICADE, IIIB                         |                            |                            |
0053 801-06640                21.000  EACH|     100.00000       2100.00|     150.00000       3150.00|      70.00000        1470.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06643              1590.000  m   |       3.00000       4770.00|       3.25000       5167.50|       2.90000        4611.00
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0055 801-06644              1639.000  m   |       3.00000       4917.00|       3.25000       5326.75|       2.90000        4753.10
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0056 801-06645                 2.000  EACH|      40.00000         80.00|      70.00000        140.00|      35.00000          70.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0057 801-06710                90.000  DAY |      22.00000       1980.00|      22.00000       1980.00|      40.00000        3600.00
  FLASHING ARROW SIGN                     |                            |                            |
0058 801-06775                        LUMP|    8500.00000       8500.00|   10000.00000      10000.00|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0059 808-06713               854.000  m   |       1.25000       1067.50|       1.00000        854.00|       0.85000         725.90
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0060 808-06714               830.000  m   |       1.25000       1037.50|       1.00000        830.00|       0.85000         705.50
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0061 808-06716              1504.000  m   |       2.00000       3008.00|       1.60000       2406.40|       1.35000        2030.40
  LINE, REMOVE                            |                            |                            |
0062 808-75996                16.000  EACH|      15.00000        240.00|      20.00000        320.00|      25.00000         400.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0063 808-75998                16.000  EACH|      75.00000       1200.00|      80.00000       1280.00|      43.00000         688.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0064 801-04627               108.000  DAY |     350.00000      37800.00|     350.00000      37800.00|     325.00000       35100.00
  WATCHMAN                                |                            |                            |
     SECTION TOTALS                       |             $    549,219.70|             $    625,168.09|                $    642,001.02
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    549,219.70|             $    625,168.09|                $    642,001.02
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   629,574.35                                                  ROUTE : SR 37
     CALL ORDER   : 370                     CONTRACT ID : B -24080-A                   COUNTIES : HAMILTON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1212938              |(6) 35-0906416
                                          |AMERICAN CONTRACTING & SERVI|ATLAS EXCAVATING, INC.      |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1000.00000      12000.00|     600.00000       7200.00|    1053.85000       12646.20
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    2500.00000       2500.00|    4700.00000       4700.00|    1523.78000        1523.78
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   33300.00000      33300.00|   40000.00000      40000.00|   34293.50000       34293.50
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-90788                        LUMP|   10000.00000      10000.00|    3500.00000       3500.00|    2171.78000        2171.78
  DEBRIS, REMOVE                          |                            |                            |
0005 202-02240               167.600  m2  |      35.00000       5866.00|      21.00000       3519.60|      24.20000        4055.92
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               204.800  m   |      10.00000       2048.00|       4.20000        860.16|       9.91000        2029.57
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   42000.00000      42000.00|   75000.00000      75000.00|   72780.94000       72780.94
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51822              1868.000  m2  |       5.00000       9340.00|       4.20000       7845.60|      10.27000       19184.36
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0009 202-60820               444.000  m2  |       5.00000       2220.00|       4.10000       1820.40|       3.67000        1629.48
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 206-51230                 5.800  m3  |     150.00000        870.00|      65.00000        377.00|     136.29000         790.48
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0011 213-52830                 7.800  m3  |     275.00000       2145.00|     155.00000       1209.00|     220.93000        1723.25
  FLOWABLE MORTAR                         |                            |                            |
0012 303-52308                62.200  Mg  |      45.00000       2799.00|      34.00000       2114.80|      40.40000        2512.88
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 406-05521               564.000  m2  |       0.09000         50.76|       0.10000         56.40|       0.06000          33.84
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 501-04842               175.000  m2  |      85.00000      14875.00|      58.00000      10150.00|      68.81000       12041.75
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  260 mm                                  |                            |                            |
0015 601-01522                 4.000  EACH|    1150.00000       4600.00|    1250.00000       5000.00|    1145.87000        4583.48
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-01626                 2.000  EACH|    1350.00000       2700.00|    1450.00000       2900.00|    1354.21000        2708.42
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0017 601-04746                 3.000  EACH|    6000.00000      18000.00|    5200.00000      15600.00|    4895.99000       14687.97
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0018 601-06037                 2.000  EACH|     525.00000       1050.00|     550.00000       1100.00|     520.85000        1041.70
  GUARDRAIL END TREATMENT, I              |                            |                            |
0019 601-94689                 2.000  EACH|    3200.00000       6400.00|    3400.00000       6800.00|    3880.22000        7760.44
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   629,574.35                                                  ROUTE : SR 37
     CALL ORDER   : 370                     CONTRACT ID : B -24080-A                   COUNTIES : HAMILTON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1212938              |(6) 35-0906416
                                          |AMERICAN CONTRACTING & SERVI|ATLAS EXCAVATING, INC.      |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-97774                 1.000  EACH|    2200.00000       2200.00|    2400.00000       2400.00|    2838.52000        2838.52
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0021 601-99105               153.750  m   |      28.50000       4381.88|      31.00000       4766.25|      29.40000        4520.25
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 602-06639                97.540  m   |      90.00000       8778.60|     110.00000      10729.40|      81.82000        7980.72
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0023 602-06646               310.900  m   |      80.00000      24872.00|      85.00000      26426.50|      73.42000       22826.28
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0024 602-06729                50.000  EACH|       6.00000        300.00|       5.20000        260.00|       5.73000         286.50
  BARRIER DELINEATOR                      |                            |                            |
0025 610-05527               563.000  Mg  |      55.00000      30965.00|      68.00000      38284.00|      57.42000       32327.46
  HMA FOR APPROACHES                      |                            |                            |
0026 616-02320                30.000  m2  |      10.00000        300.00|       7.00000        210.00|       9.34000         280.20
  GEOTEXTILES                             |                            |                            |
0027 616-06405                24.000  Mg  |      50.00000       1200.00|      34.00000        816.00|      82.61000        1982.64
  RIPRAP, REVETMENT                       |                            |                            |
0028 619-04414                14.000  EACH|     125.00000       1750.00|     150.00000       2100.00|      44.46000         622.44
  DRAIN EXTENSION                         |                            |                            |
0029 619-05926                        LUMP|    3300.00000       3300.00|    2900.00000       2900.00|    4166.80000        4166.80
  ENVIRONMENTAL CONTROL                   |                            |                            |
0030 619-61505                        LUMP|   13000.00000      13000.00|   13000.00000      13000.00|   11458.70000       11458.70
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS           |                            |                            |
0031 621-01004                 2.000  EACH|     525.00000       1050.00|     550.00000       1100.00|     520.85000        1041.70
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06559               950.000  m2  |       1.25000       1187.50|       2.50000       2375.00|       1.24000        1178.00
  MULCHED SEEDING, R                      |                            |                            |
0033 702-51110              1220.000  kg  |       8.00000       9760.00|       3.90000       4758.00|       6.33000        7722.60
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0034 702-51863              1296.000  EACH|      12.00000      15552.00|       5.40000       6998.40|      10.86000       14074.56
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0035 703-51030              2192.000  kg  |       1.55000       3397.60|       1.60000       3507.20|       1.30000        2849.60
  REINFORCING STEEL                       |                            |                            |
0036 703-51032             12329.000  kg  |       1.70000      20959.30|       1.70000      20959.30|       1.50000       18493.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0037 703-97936               316.000  EACH|      12.00000       3792.00|      17.00000       5372.00|      10.61000        3352.76
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0038 704-51002                23.300  m3  |     850.00000      19805.00|     775.00000      18057.50|    1557.72000       36294.88
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   629,574.35                                                  ROUTE : SR 37
     CALL ORDER   : 370                     CONTRACT ID : B -24080-A                   COUNTIES : HAMILTON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1212938              |(6) 35-0906416
                                          |AMERICAN CONTRACTING & SERVI|ATLAS EXCAVATING, INC.      |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 706-05732                 4.000  EACH|    1200.00000       4800.00|    1050.00000       4200.00|    1606.65000        6426.60
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0040 706-51020                68.600  m3  |     450.00000      30870.00|     500.00000      34300.00|     382.16000       26216.18
  CONCRETE, C, RAILING                    |                            |                            |
0041 708-51813                50.000  m2  |     600.00000      30000.00|     520.00000      26000.00|     570.49000       28524.50
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0042 708-51814                50.000  m2  |      36.00000       1800.00|      26.00000       1300.00|      32.29000        1614.50
  WELDED STEEL WIRE FABRIC                |                            |                            |
0043 709-51821                        LUMP|    4200.00000       4200.00|    4800.00000       4800.00|    3750.12000        3750.12
  SURFACE SEAL                            |                            |                            |
0044 711-96800               288.000  EACH|      18.00000       5184.00|       5.80000       1670.40|       4.17000        1200.96
  STUD SHEAR CONNECTOR                    |                            |                            |
0045 722-51401                50.000  m2  |      80.00000       4000.00|     250.00000      12500.00|     215.28000       10764.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0046 722-51842              1752.000  m2  |      55.00000      96360.00|      45.20000      79190.40|      43.20000       75686.40
  BRIDGE DECK OVERLAY                     |                            |                            |
0047 722-51846                38.000  m3  |     395.00000      15010.00|     395.00000      15010.00|     395.00000       15010.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0048 722-51852               625.000  m2  |      35.00000      21875.00|      20.00000      12500.00|      69.75000       43593.75
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0049 722-60824              1710.000  m2  |       5.00000       8550.00|       3.20000       5472.00|       0.62000        1060.20
  SURFACE MILLING                         |                            |                            |
0050 724-03276                28.400  m   |     500.00000      14200.00|     410.00000      11644.00|     522.04000       14825.94
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0051 729-51875                 1.000  m2  |    1000.00000       1000.00|    1000.00000       1000.00|     584.16000         584.16
  CONCRETE, A, PATCHING                   |                            |                            |
0052 801-06606                 1.000  EACH|     100.00000        100.00|     110.00000        110.00|      93.75000          93.75
  BARRICADE, IIIB                         |                            |                            |
0053 801-06640                21.000  EACH|      75.00000       1575.00|      80.00000       1680.00|      72.92000        1531.32
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06643              1590.000  m   |       3.10000       4929.00|       3.10000       4929.00|       3.05000        4849.50
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0055 801-06644              1639.000  m   |       3.10000       5080.90|       3.10000       5080.90|       3.05000        4998.95
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0056 801-06645                 2.000  EACH|      40.00000         80.00|      42.00000         84.00|      36.46000          72.92
  CONSTRUCTION SIGN, B                    |                            |                            |
0057 801-06710                90.000  DAY |      25.00000       2250.00|      20.50000       1845.00|      18.75000        1687.50
  FLASHING ARROW SIGN                     |                            |                            |
0058 801-06775                        LUMP|   30000.00000      30000.00|   54500.00000      54500.00|   27535.81000       27535.81
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   629,574.35                                                  ROUTE : SR 37
     CALL ORDER   : 370                     CONTRACT ID : B -24080-A                   COUNTIES : HAMILTON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1212938              |(6) 35-0906416
                                          |AMERICAN CONTRACTING & SERVI|ATLAS EXCAVATING, INC.      |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 808-06713               854.000  m   |       1.00000        854.00|       0.55000        469.70|       0.89000         760.06
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0060 808-06714               830.000  m   |       1.00000        830.00|       0.55000        456.50|       0.89000         738.70
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0061 808-06716              1504.000  m   |       1.50000       2256.00|       3.10000       4662.40|       1.44000        2165.76
  LINE, REMOVE                            |                            |                            |
0062 808-75996                16.000  EACH|      30.00000        480.00|      12.00000        192.00|       6.25000         100.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0063 808-75998                16.000  EACH|      45.00000        720.00|      45.00000        720.00|      44.79000         716.64
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0064 801-04627               108.000  DAY |     375.00000      40500.00|     340.00000      36720.00|     338.55000       36563.40
  WATCHMAN                                |                            |                            |
     SECTION TOTALS                       |             $    666,818.54|             $    675,808.81|                $    683,569.47
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    666,818.54|             $    675,808.81|                $    683,569.47
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   629,574.35                                                  ROUTE : SR 37
     CALL ORDER   : 370                     CONTRACT ID : B -24080-A                   COUNTIES : HAMILTON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1609544              |(8) 35-1447641              |(9) 35-0918397
                                          |SCHUTT-LOOKABILL COMPANY, IN|STRUCTURE CONTRACTORS, INC. |RIETH RILEY CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1200.00000      14400.00|    1000.00000      12000.00|    2100.00000       25200.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|     100.00000        100.00|    1000.00000       1000.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   34600.00000      34600.00|   34000.00000      34000.00|  128900.00000      128900.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-90788                        LUMP|   12000.00000      12000.00|   15000.00000      15000.00|    8500.00000        8500.00
  DEBRIS, REMOVE                          |                            |                            |
0005 202-02240               167.600  m2  |      26.00000       4357.60|      60.00000      10056.00|      52.00000        8715.20
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               204.800  m   |      11.21000       2295.81|      10.00000       2048.00|       5.25000        1075.20
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   68444.00000      68444.00|   58000.00000      58000.00|   20000.00000       20000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51822              1868.000  m2  |       3.29000       6145.72|      10.00000      18680.00|       7.00000       13076.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0009 202-60820               444.000  m2  |       3.69000       1638.36|       8.00000       3552.00|      16.50000        7326.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 206-51230                 5.800  m3  |     100.00000        580.00|     663.00000       3845.40|     120.00000         696.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0011 213-52830                 7.800  m3  |     200.00000       1560.00|     180.00000       1404.00|     110.00000         858.00
  FLOWABLE MORTAR                         |                            |                            |
0012 303-52308                62.200  Mg  |      40.00000       2488.00|      55.00000       3421.00|      72.00000        4478.40
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 406-05521               564.000  m2  |       0.06000         33.84|       0.05000         28.20|     620.40000      349905.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 501-04842               175.000  m2  |      68.00000      11900.00|      65.00000      11375.00|      82.00000       14350.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  260 mm                                  |                            |                            |
0015 601-01522                 4.000  EACH|    1298.00000       5192.00|    1100.00000       4400.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-01626                 2.000  EACH|    1534.00000       3068.00|    1300.00000       2600.00|    1100.00000        2200.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0017 601-04746                 3.000  EACH|    5546.00000      16638.00|    4700.00000      14100.00|    7000.00000       21000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0018 601-06037                 2.000  EACH|     590.00000       1180.00|     500.00000       1000.00|     600.00000        1200.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0019 601-94689                 2.000  EACH|    3658.00000       7316.00|    3200.00000       6400.00|     600.00000        1200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   629,574.35                                                  ROUTE : SR 37
     CALL ORDER   : 370                     CONTRACT ID : B -24080-A                   COUNTIES : HAMILTON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1609544              |(8) 35-1447641              |(9) 35-0918397
                                          |SCHUTT-LOOKABILL COMPANY, IN|STRUCTURE CONTRACTORS, INC. |RIETH RILEY CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-97774                 1.000  EACH|    2478.00000       2478.00|    2100.00000       2100.00|     450.00000         450.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0021 601-99105               153.750  m   |      33.18000       5101.43|      29.00000       4458.75|      40.00000        6150.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 602-06639                97.540  m   |      92.00000       8973.68|      45.00000       4389.30|     150.00000       14631.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0023 602-06646               310.900  m   |      86.00000      26737.40|      35.00000      10881.50|      80.00000       24872.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0024 602-06729                50.000  EACH|       6.49000        324.50|       8.00000        400.00|       6.00000         300.00
  BARRIER DELINEATOR                      |                            |                            |
0025 610-05527               563.000  Mg  |      62.96000      35446.48|      55.00000      30965.00|      81.40000       45828.20
  HMA FOR APPROACHES                      |                            |                            |
0026 616-02320                30.000  m2  |       5.00000        150.00|      15.00000        450.00|       9.00000         270.00
  GEOTEXTILES                             |                            |                            |
0027 616-06405                24.000  Mg  |      50.00000       1200.00|      45.00000       1080.00|      75.00000        1800.00
  RIPRAP, REVETMENT                       |                            |                            |
0028 619-04414                14.000  EACH|      50.00000        700.00|     300.00000       4200.00|     125.00000        1750.00
  DRAIN EXTENSION                         |                            |                            |
0029 619-05926                        LUMP|    1770.00000       1770.00|    3200.00000       3200.00|    3500.00000        3500.00
  ENVIRONMENTAL CONTROL                   |                            |                            |
0030 619-61505                        LUMP|   12270.00000      12270.00|   13000.00000      13000.00|   14400.00000       14400.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS           |                            |                            |
0031 621-01004                 2.000  EACH|     590.00000       1180.00|     500.00000       1000.00|     840.00000        1680.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06559               950.000  m2  |       1.30000       1235.00|       1.10000       1045.00|       3.75000        3562.50
  MULCHED SEEDING, R                      |                            |                            |
0033 702-51110              1220.000  kg  |       3.64000       4440.80|       6.00000       7320.00|       6.00000        7320.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0034 702-51863              1296.000  EACH|       6.00000       7776.00|       8.00000      10368.00|       6.50000        8424.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0035 703-51030              2192.000  kg  |       1.43000       3134.56|       1.25000       2740.00|       2.50000        5480.00
  REINFORCING STEEL                       |                            |                            |
0036 703-51032             12329.000  kg  |       1.87000      23055.23|       1.75000      21575.75|       1.50000       18493.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0037 703-97936               316.000  EACH|       9.30000       2938.80|      10.00000       3160.00|      10.50000        3318.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0038 704-51002                23.300  m3  |     825.00000      19222.50|    1500.00000      34950.00|    1300.00000       30290.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   629,574.35                                                  ROUTE : SR 37
     CALL ORDER   : 370                     CONTRACT ID : B -24080-A                   COUNTIES : HAMILTON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1609544              |(8) 35-1447641              |(9) 35-0918397
                                          |SCHUTT-LOOKABILL COMPANY, IN|STRUCTURE CONTRACTORS, INC. |RIETH RILEY CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 706-05732                 4.000  EACH|    1400.00000       5600.00|     750.00000       3000.00|    1770.00000        7080.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0040 706-51020                68.600  m3  |     515.79000      35383.19|     400.00000      27440.00|     720.00000       49392.00
  CONCRETE, C, RAILING                    |                            |                            |
0041 708-51813                50.000  m2  |     684.40000      34220.00|     580.00000      29000.00|     655.00000       32750.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0042 708-51814                50.000  m2  |      41.30000       2065.00|      35.00000       1750.00|      40.00000        2000.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0043 709-51821                        LUMP|    5292.00000       5292.00|    4100.00000       4100.00|    4500.00000        4500.00
  SURFACE SEAL                            |                            |                            |
0044 711-96800               288.000  EACH|       4.72000       1359.36|       6.00000       1728.00|       4.20000        1209.60
  STUD SHEAR CONNECTOR                    |                            |                            |
0045 722-51401                50.000  m2  |     161.40000       8070.00|     323.00000      16150.00|     600.00000       30000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0046 722-51842              1752.000  m2  |      52.55000      92067.60|      45.00000      78840.00|      40.00000       70080.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0047 722-51846                38.000  m3  |     395.00000      15010.00|     395.00000      15010.00|     395.00000       15010.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0048 722-51852               625.000  m2  |      75.32000      47075.00|      53.82000      33637.50|     175.00000      109375.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0049 722-60824              1710.000  m2  |       3.29000       5625.90|       6.00000      10260.00|       1.25000        2137.50
  SURFACE MILLING                         |                            |                            |
0050 724-03276                28.400  m   |     452.00000      12836.80|     600.00000      17040.00|     275.00000        7810.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0051 729-51875                 1.000  m2  |     323.00000        323.00|    1800.00000       1800.00|     700.00000         700.00
  CONCRETE, A, PATCHING                   |                            |                            |
0052 801-06606                 1.000  EACH|     106.00000        106.00|      90.00000         90.00|     135.00000         135.00
  BARRICADE, IIIB                         |                            |                            |
0053 801-06640                21.000  EACH|      83.00000       1743.00|      70.00000       1470.00|     110.00000        2310.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06643              1590.000  m   |       3.42000       5437.80|       3.00000       4770.00|       4.00000        6360.00
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0055 801-06644              1639.000  m   |       3.42000       5605.38|       3.00000       4917.00|       4.00000        6556.00
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0056 801-06645                 2.000  EACH|      41.00000         82.00|      35.00000         70.00|      40.00000          80.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0057 801-06710                90.000  DAY |      25.00000       2250.00|      25.00000       2250.00|      20.00000        1800.00
  FLASHING ARROW SIGN                     |                            |                            |
0058 801-06775                        LUMP|   12996.00000      12996.00|   40000.00000      40000.00|   30000.00000       30000.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   629,574.35                                                  ROUTE : SR 37
     CALL ORDER   : 370                     CONTRACT ID : B -24080-A                   COUNTIES : HAMILTON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1609544              |(8) 35-1447641              |(9) 35-0918397
                                          |SCHUTT-LOOKABILL COMPANY, IN|STRUCTURE CONTRACTORS, INC. |RIETH RILEY CONSTRUCTION COM
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 808-06713               854.000  m   |       1.00000        854.00|       1.00000        854.00|       0.70000         597.80
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0060 808-06714               830.000  m   |       1.00000        830.00|       1.00000        830.00|       0.70000         581.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0061 808-06716              1504.000  m   |       1.60000       2406.40|       1.50000       2256.00|       2.00000        3008.00
  LINE, REMOVE                            |                            |                            |
0062 808-75996                16.000  EACH|       7.08000        113.28|      17.00000        272.00|      11.00000         176.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0063 808-75998                16.000  EACH|      50.74000        811.84|      45.00000        720.00|      70.00000        1120.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0064 801-04627               108.000  DAY |     394.34000      42588.72|     325.00000      35100.00|     455.00000       49140.00
  WATCHMAN                                |                            |                            |
     SECTION TOTALS                       |             $    692,823.98|             $    693,547.40|                $  1,250,307.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    692,823.98|             $    693,547.40|                $  1,250,307.50
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   947,736.34                                                  ROUTE : NHS SR 62
     CALL ORDER   : 380                     CONTRACT ID : B -24081-A                   COUNTIES : POSEY
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   70  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 006-3(003)
                                                                                                  006-1(001)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1878024     RAGLE, INC.                                                            $    745,164.76     100.0000%
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTRUCTION COMPANY, INC.                      $    768,553.26     103.1387%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.             CONDITIONAL          $    815,096.50     109.3847%
====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-1009310              |(3) 35-1618530
                                          |RAGLE, INC.                 |DEIG BROTHERS LUMBER & CONST|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1000.00000       6000.00|    1625.00000       9750.00|    1400.00000        8400.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    2600.00000       2600.00|    8400.00000       8400.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   37000.00000      37000.00|   38000.00000      38000.00|   40750.00000       40750.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               547.000  m2  |      22.00000      12034.00|      12.90000       7056.30|      16.00000        8752.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               654.000  m   |       7.00000       4578.00|       0.10000         65.40|       0.50000         327.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   16500.00000      16500.00|   20000.00000      20000.00|   11320.00000       11320.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
  STRUCTURE NO. 1                         |                            |                            |
0007 202-51328                        LUMP|   42000.00000      42000.00|   32000.00000      32000.00|   27500.00000       27500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
  STRUCTURE NO. 2                         |                            |                            |
0008 202-51328                        LUMP|   36500.00000      36500.00|   42000.00000      42000.00|   37500.00000       37500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
  STRUCTURE NO. 3                         |                            |                            |
0009 202-51822              1565.000  m2  |       4.00000       6260.00|       6.35000       9937.75|       4.00000        6260.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0010 202-60820              1368.000  m2  |       4.30000       5882.40|       2.15000       2941.20|       4.00000        5472.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-60822              1468.000  m2  |       4.00000       5872.00|       2.10000       3082.80|       4.00000        5872.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0012 202-90090                 9.300  m2  |      75.00000        697.50|     195.00000       1813.50|     200.00000        1860.00
  CONCRETE FOR EXPANSION JOINT, REMOVE    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   947,736.34                                                  ROUTE : NHS SR 62
     CALL ORDER   : 380                     CONTRACT ID : B -24081-A                   COUNTIES : POSEY
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-1009310              |(3) 35-1618530
                                          |RAGLE, INC.                 |DEIG BROTHERS LUMBER & CONST|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 203-02080                 0.200  km  |  100000.00000      20000.00|   60000.00000      12000.00|   20000.00000        4000.00
  LINEAR GRADING                          |                            |                            |
0014 205-02224               200.000  m   |       6.00000       1200.00|      11.50000       2300.00|       9.50000        1900.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 205-02229                16.000  m   |      15.00000        240.00|      15.00000        240.00|       9.50000         152.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0016 303-52308               591.000  Mg  |      20.00000      11820.00|      20.40000      12056.40|      30.00000       17730.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0017 405-05518               240.000  m2  |       1.75000        420.00|       2.00000        480.00|       2.00000         480.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0018 406-05521              3690.000  m2  |       0.40000       1476.00|       0.42000       1549.80|       0.44000        1623.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 501-05090               776.000  m2  |      55.00000      42680.00|      52.00000      40352.00|      80.00000       62080.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0020 601-01522                12.000  EACH|    1120.00000      13440.00|    1190.00000      14280.00|    1175.00000       14100.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0021 601-01626                 1.000  EACH|    1700.00000       1700.00|    1800.00000       1800.00|    1750.00000        1750.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0022 601-06037                 2.000  EACH|     550.00000       1100.00|     585.00000       1170.00|     575.00000        1150.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0023 601-06778                 2.000  EACH|    7700.00000      15400.00|    8160.00000      16320.00|    6000.00000       12000.00
  ENERGY ABSORBING TERMINAL, B CZ, 6 BAY  |                            |                            |
0024 601-94689                 2.000  EACH|    3150.00000       6300.00|    3340.00000       6680.00|    3200.00000        6400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0025 601-94690                 4.000  EACH|    3150.00000      12600.00|    3340.00000      13360.00|    3200.00000       12800.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0026 601-99105               261.330  m   |      29.00000       7578.57|      30.70000       8022.83|      30.00000        7839.90
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0027 601-99108               175.260  m   |      44.00000       7711.44|      46.60000       8167.12|      45.00000        7886.70
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0028 602-06639               269.000  m   |     110.00000      29590.00|      86.00000      23134.00|      90.00000       24210.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0029 602-06646               304.000  m   |     105.00000      31920.00|      80.00000      24320.00|      85.00000       25840.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0030 602-06729                16.000  EACH|       6.00000         96.00|       9.00000        144.00|       8.25000         132.00
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   947,736.34                                                  ROUTE : NHS SR 62
     CALL ORDER   : 380                     CONTRACT ID : B -24081-A                   COUNTIES : POSEY
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-1009310              |(3) 35-1618530
                                          |RAGLE, INC.                 |DEIG BROTHERS LUMBER & CONST|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 610-05527              1564.000  Mg  |      55.00000      86020.00|      55.00000      86020.00|      50.00000       78200.00
  HMA FOR APPROACHES                      |                            |                            |
0032 616-02320               142.000  m2  |       2.00000        284.00|       2.40000        340.80|       5.00000         710.00
  GEOTEXTILES                             |                            |                            |
0033 616-06405               487.000  Mg  |      20.00000       9740.00|      21.90000      10665.30|      40.00000       19480.00
  RIPRAP, REVETMENT                       |                            |                            |
0034 702-51863               798.000  EACH|       5.00000       3990.00|      12.00000       9576.00|      10.00000        7980.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0035 703-01540               104.000  EACH|      10.00000       1040.00|      14.00000       1456.00|      10.00000        1040.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0036 703-51030             12183.000  kg  |       1.35000      16447.05|       1.26000      15350.58|       1.50000       18274.50
  REINFORCING STEEL                       |                            |                            |
0037 703-51032             20983.000  kg  |       1.50000      31474.50|       1.56000      32733.48|       1.60000       33572.80
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0038 704-51002                50.400  m3  |     750.00000      37800.00|     718.00000      36187.20|     900.00000       45360.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0039 706-05732                16.000  EACH|    1000.00000      16000.00|    1435.00000      22960.00|    1200.00000       19200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0040 706-51020                42.600  m3  |     390.00000      16614.00|     428.00000      18232.80|     475.00000       20235.00
  CONCRETE, C, RAILING                    |                            |                            |
0041 706-51025                70.000  m   |     100.00000       7000.00|     122.00000       8540.00|     120.00000        8400.00
  CONCRETE, C, RAILING                    |                            |                            |
0042 709-51821                        LUMP|    1850.00000       1850.00|    4200.00000       4200.00|    2500.00000        2500.00
  SURFACE SEAL STRUCTURE NO. 1            |                            |                            |
0043 709-51821                        LUMP|    1600.00000       1600.00|    4060.00000       4060.00|    2000.00000        2000.00
  SURFACE SEAL STRUCTURE NO. 2            |                            |                            |
0044 709-51821                        LUMP|    2400.00000       2400.00|    5800.00000       5800.00|    3000.00000        3000.00
  SURFACE SEAL STRUCTURE NO. 3            |                            |                            |
0045 722-51842              1489.000  m2  |      49.00000      72961.00|      45.60000      67898.40|      60.00000       89340.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0046 722-51846                18.300  m3  |     395.00000       7228.50|     395.00000       7228.50|     395.00000        7228.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0047 722-51852               293.000  m2  |      40.00000      11720.00|      56.00000      16408.00|      50.00000       14650.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0048 725-51875                 2.000  m2  |     250.00000        500.00|     217.00000        434.00|     500.00000        1000.00
  CONCRETE, A, PATCHING                   |                            |                            |
0049 801-06049               299.000  m   |       1.50000        448.50|       1.70000        508.30|       1.25000         373.75
  TEMPORARY PAVEMENT MARKING, II, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0050 801-06606                 3.000  EACH|     100.00000        300.00|     265.00000        795.00|     125.00000         375.00
  BARRICADE, IIIB                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   947,736.34                                                  ROUTE : NHS SR 62
     CALL ORDER   : 380                     CONTRACT ID : B -24081-A                   COUNTIES : POSEY
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-1009310              |(3) 35-1618530
                                          |RAGLE, INC.                 |DEIG BROTHERS LUMBER & CONST|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 801-06640                40.000  EACH|      75.00000       3000.00|     127.00000       5080.00|     120.00000        4800.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0052 801-06643              2147.000  m   |       3.00000       6441.00|       3.20000       6870.40|       3.25000        6977.75
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0053 801-06644              2210.000  m   |       3.00000       6630.00|       3.20000       7072.00|       3.25000        7182.50
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0054 801-06645                 4.000  EACH|      65.00000        260.00|      42.00000        168.00|      70.00000         280.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 801-06647               299.000  m   |       1.50000        448.50|       1.70000        508.30|       1.25000         373.75
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0056 801-06710               180.000  DAY |      25.00000       4500.00|      23.00000       4140.00|      25.00000        4500.00
  FLASHING ARROW SIGN                     |                            |                            |
0057 801-06775                        LUMP|    6250.00000       6250.00|   16000.00000      16000.00|   48000.00000       48000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0058 801-97643               238.000  m   |      15.15000       3605.70|      23.00000       5474.00|      15.75000        3748.50
  BUZZ STRIPS                             |                            |                            |
0059 808-03178                 1.000  EACH|     150.00000        150.00|     195.00000        195.00|     170.00000         170.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, LANE ARROWS                    |                            |                            |
0060 808-06713              1090.000  m   |       0.45000        490.50|       0.90000        981.00|       0.50000         545.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0061 808-06714              1095.000  m   |       0.45000        492.75|       0.90000        985.50|       0.50000         547.50
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0062 808-06716              1615.000  m   |       1.55000       2503.25|       3.20000       5168.00|       1.25000        2018.75
  LINE, REMOVE                            |                            |                            |
0063 808-75061               441.000  m   |       5.60000       2469.60|       6.60000       2910.60|       6.00000        2646.00
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  125 mm                                  |                            |                            |
0064 808-75073                 1.000  EACH|     190.00000        190.00|     215.00000        215.00|     200.00000         200.00
  PAVEMENT MESSAGE MARKINGS PREFORMED     |                            |                            |
  PLASTIC, WORD ONLY                      |                            |                            |
0065 808-75996                16.000  EACH|       5.00000         80.00|      23.00000        368.00|      30.00000         480.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0066 808-75998                16.000  EACH|      65.00000       1040.00|     100.00000       1600.00|      70.00000        1120.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    745,164.76|             $    768,553.26|                $    815,096.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    745,164.76|             $    768,553.26|                $    815,096.50
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   386,284.15                                                  ROUTE : SR 66
     CALL ORDER   : 390                     CONTRACT ID : B -24083-A                   COUNTIES : PERRY
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   85  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3262(008)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1878024     RAGLE, INC.                                                            $    326,917.49     100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    337,863.62     103.3482%
   3   35-1364963     ERBER & MILLIGAN CONSTUCTION COMPANY                                   $    344,644.20     105.4223%
   4   35-1009310     DEIG BROTHERS LUMBER & CONSTRUCTION COMPANY, INC.                      $    371,504.82     113.6387%
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    373,735.00     114.3208%
====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-1618530              |(3) 35-1364963
                                          |RAGLE, INC.                 |AMERICAN CONTRACTING & SERVI|ERBER & MILLIGAN CONSTUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|    1300.00000       7800.00|    1100.00000        6600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    1500.00000       1500.00|    2500.00000       2500.00|    2250.00000        2250.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   16500.00000      16500.00|   16800.00000      16800.00|   16750.00000       16750.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               184.000  m2  |      22.00000       4048.00|      32.00000       5888.00|      21.50000        3956.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               111.000  m   |       7.00000        777.00|      11.50000       1276.50|      10.00000        1110.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02272                 9.000  m   |      16.00000        144.00|      65.00000        585.00|      30.00000         270.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-02278                28.000  m   |       9.00000        252.00|      28.00000        784.00|      25.00000         700.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0008 202-03135                 0.560  m2  |     450.00000        252.00|    3500.00000       1960.00|    2000.00000        1120.00
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0009 202-51328                        LUMP|   38000.00000      38000.00|   27000.00000      27000.00|   47500.00000       47500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-51822               929.000  m2  |       4.00000       3716.00|       3.50000       3251.50|       6.50000        6038.50
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0011 202-60820               182.000  m2  |       3.50000        637.00|       3.50000        637.00|       7.50000        1365.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822               929.000  m2  |       3.50000       3251.50|       5.00000       4645.00|       6.50000        6038.50
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   386,284.15                                                  ROUTE : SR 66
     CALL ORDER   : 390                     CONTRACT ID : B -24083-A                   COUNTIES : PERRY
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-1618530              |(3) 35-1364963
                                          |RAGLE, INC.                 |AMERICAN CONTRACTING & SERVI|ERBER & MILLIGAN CONSTUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-98488                 1.000  EACH|     125.00000        125.00|     400.00000        400.00|     150.00000         150.00
  PIPE END SECTION, REMOVE                |                            |                            |
0014 211-02060                34.000  m3  |      20.00000        680.00|      20.00000        680.00|      20.00000         680.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-60900                67.000  Mg  |      20.00000       1340.00|      30.00000       2010.00|      24.00000        1608.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0016 406-05521               182.000  m2  |       1.00000        182.00|       1.10000        200.20|       1.10000         200.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 501-05090               190.200  m2  |      55.00000      10461.00|      90.00000      17118.00|      55.00000       10461.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0018 601-01128                 1.000  EACH|     860.00000        860.00|    1150.00000       1150.00|    1200.00000        1200.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0019 601-01522                 3.000  EACH|    1195.00000       3585.00|    1350.00000       4050.00|    1500.00000        4500.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0020 601-01700                 1.000  EACH|    3700.00000       3700.00|    1750.00000       1750.00|    2000.00000        2000.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0021 601-06037                 3.000  EACH|    1400.00000       4200.00|     625.00000       1875.00|     700.00000        2100.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0022 601-06769                 2.000  EACH|    7000.00000      14000.00|    5000.00000      10000.00|    7000.00000       14000.00
  ENERGY ABSORBING TERMINAL, B CZ, 3 BAY  |                            |                            |
0023 601-99105                60.960  m   |      33.00000       2011.68|      42.00000       2560.32|      37.50000        2286.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 602-06639               147.000  m   |     110.00000      16170.00|      80.00000      11760.00|      65.00000        9555.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0025 602-06646               116.000  m   |     105.00000      12180.00|      75.00000       8700.00|      60.00000        6960.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0026 602-06729                10.000  EACH|       6.00000         60.00|       8.00000         80.00|       8.50000          85.00
  BARRIER DELINEATOR                      |                            |                            |
0027 607-06340                 7.800  m   |      95.00000        741.00|     150.00000       1170.00|      65.00000         507.00
  PAVED SIDE DITCH, B                     |                            |                            |
0028 610-05527                76.000  Mg  |     160.00000      12160.00|     140.00000      10640.00|     175.00000       13300.00
  HMA FOR APPROACHES                      |                            |                            |
0029 621-01004                 1.000  EACH|     200.00000        200.00|     650.00000        650.00|     250.00000         250.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0030 621-06559               100.000  m2  |       3.50000        350.00|       7.00000        700.00|       2.00000         200.00
  MULCHED SEEDING, R                      |                            |                            |
0031 621-06574                29.000  m2  |       4.20000        121.80|      10.00000        290.00|      10.00000         290.00
  SODDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   386,284.15                                                  ROUTE : SR 66
     CALL ORDER   : 390                     CONTRACT ID : B -24083-A                   COUNTIES : PERRY
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-1618530              |(3) 35-1364963
                                          |RAGLE, INC.                 |AMERICAN CONTRACTING & SERVI|ERBER & MILLIGAN CONSTUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 702-51863               896.000  EACH|       5.00000       4480.00|      12.00000      10752.00|       7.00000        6272.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0033 703-01540                32.000  EACH|      12.00000        384.00|      13.00000        416.00|      10.00000         320.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0034 703-51030              2849.000  kg  |       1.35000       3846.15|       1.70000       4843.30|       1.50000        4273.50
  REINFORCING STEEL                       |                            |                            |
0035 703-51032              6558.000  kg  |       1.50000       9837.00|       1.80000      11804.40|       2.00000       13116.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0036 703-97936                52.000  EACH|      14.00000        728.00|      12.00000        624.00|      10.00000         520.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0037 704-51002                19.200  m3  |     825.00000      15840.00|     800.00000      15360.00|     950.00000       18240.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0038 706-05732                 3.000  EACH|    1200.00000       3600.00|    1200.00000       3600.00|    1100.00000        3300.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0039 706-51025               185.700  m   |      88.00000      16341.60|     100.00000      18570.00|     110.00000       20427.00
  CONCRETE, C, RAILING                    |                            |                            |
0040 709-51821                        LUMP|    3000.00000       3000.00|    5500.00000       5500.00|    5750.00000        5750.00
  SURFACE SEAL                            |                            |                            |
0041 715-05596                 6.000  m   |      90.00000        540.00|      85.00000        510.00|     100.00000         600.00
  PIPE EXTENSION, CIRCULAR, 450 mm , 1.52 |                            |                            |
  mm, C.M.                                |                            |                            |
0042 715-46010                 1.000  EACH|     250.00000        250.00|     420.00000        420.00|     220.00000         220.00
  PIPE END SECTION, 450 mm                |                            |                            |
0043 722-51401                10.000  m2  |     320.00000       3200.00|     280.00000       2800.00|     100.00000        1000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0044 722-51842               929.000  m2  |      45.00000      41805.00|      55.00000      51095.00|      45.00000       41805.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0045 722-51846                14.000  m3  |     395.00000       5530.00|     395.00000       5530.00|     395.00000        5530.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0046 722-51852               232.000  m2  |      40.00000       9280.00|      30.00000       6960.00|      70.00000       16240.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0047 724-51925                27.000  m   |     285.00000       7695.00|     400.00000      10800.00|       3.00000          81.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0048 725-51875                 5.000  m2  |     250.00000       1250.00|     350.00000       1750.00|     100.00000         500.00
  CONCRETE, A, PATCHING                   |                            |                            |
0049 801-06606                 4.000  EACH|     120.00000        480.00|     130.00000        520.00|     130.00000         520.00
  BARRICADE, IIIB                         |                            |                            |
0050 801-06640                23.000  EACH|     100.00000       2300.00|     115.00000       2645.00|     140.00000        3220.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0051 801-06644               692.000  m   |       3.00000       2076.00|       3.50000       2422.00|       3.00000        2076.00
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   386,284.15                                                  ROUTE : SR 66
     CALL ORDER   : 390                     CONTRACT ID : B -24083-A                   COUNTIES : PERRY
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-1618530              |(3) 35-1364963
                                          |RAGLE, INC.                 |AMERICAN CONTRACTING & SERVI|ERBER & MILLIGAN CONSTUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 801-06645                 2.000  EACH|      40.00000         80.00|      45.00000         90.00|      35.00000          70.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0053 801-06647               232.000  m   |       1.50000        348.00|       1.50000        348.00|       1.50000         348.00
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0054 801-06775                        LUMP|    2750.00000       2750.00|   10000.00000      10000.00|   12500.00000       12500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0055 802-94715                        LUMP|     120.00000        120.00|     300.00000        300.00|     350.00000         350.00
  SIGNS, SHEET, REMOVE AND RESET          |                            |                            |
0056 806-01851                        LUMP|   30000.00000      30000.00|   18000.00000      18000.00|   18750.00000       18750.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0057 808-06713               532.000  m   |       1.14000        606.48|       1.25000        665.00|       1.25000         665.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0058 808-06714               502.000  m   |       1.14000        572.28|       1.25000        627.50|       1.25000         627.50
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0059 808-06716               446.000  m   |       1.50000        669.00|       1.65000        735.90|       3.00000        1338.00
  LINE, REMOVE                            |                            |                            |
0060 808-75996                23.000  EACH|       5.00000        115.00|      10.00000        230.00|      15.00000         345.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0061 808-75998                23.000  EACH|      43.00000        989.00|      45.00000       1035.00|      70.00000        1610.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    326,917.49|             $    337,863.62|                $    344,644.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    326,917.49|             $    337,863.62|                $    344,644.20
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   386,284.15                                                  ROUTE : SR 66
     CALL ORDER   : 390                     CONTRACT ID : B -24083-A                   COUNTIES : PERRY
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |(5) 35-2040801              |
                                          |DEIG BROTHERS LUMBER & CONST|GOHMANN ASPHALT & CONSTRUCTI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1500.00000       9000.00|    1250.00000       7500.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    8200.00000       8200.00|    3000.00000       3000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   18000.00000      18000.00|   18500.00000      18500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               184.000  m2  |      14.40000       2649.60|      38.00000       6992.00|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               111.000  m   |       5.60000        621.60|      11.00000       1221.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02272                 9.000  m   |      30.00000        270.00|      60.00000        540.00|
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-02278                28.000  m   |      26.00000        728.00|      35.00000        980.00|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0008 202-03135                 0.560  m2  |    1200.00000        672.00|    2945.16000       1649.29|
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0009 202-51328                        LUMP|   42000.00000      42000.00|   40499.28000      40499.28|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-51822               929.000  m2  |       3.70000       3437.30|       5.00000       4645.00|
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0011 202-60820               182.000  m2  |       1.20000        218.40|       4.00000        728.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822               929.000  m2  |       1.20000       1114.80|       2.50000       2322.50|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0013 202-98488                 1.000  EACH|     315.00000        315.00|     550.00000        550.00|
  PIPE END SECTION, REMOVE                |                            |                            |
0014 211-02060                34.000  m3  |      51.00000       1734.00|      60.00000       2040.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-60900                67.000  Mg  |      21.60000       1447.20|      30.00000       2010.00|
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0016 406-05521               182.000  m2  |       1.10000        200.20|       0.10000         18.20|
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 501-05090               190.200  m2  |      55.00000      10461.00|      80.00000      15216.00|
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0018 601-01128                 1.000  EACH|     910.00000        910.00|    1100.00000       1100.00|
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   386,284.15                                                  ROUTE : SR 66
     CALL ORDER   : 390                     CONTRACT ID : B -24083-A                   COUNTIES : PERRY
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |(5) 35-2040801              |
                                          |DEIG BROTHERS LUMBER & CONST|GOHMANN ASPHALT & CONSTRUCTI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 601-01522                 3.000  EACH|    1265.00000       3795.00|    1300.00000       3900.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0020 601-01700                 1.000  EACH|    1685.00000       1685.00|    1700.00000       1700.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0021 601-06037                 3.000  EACH|     615.00000       1845.00|     600.00000       1800.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0022 601-06769                 2.000  EACH|    7420.00000      14840.00|    6600.00000      13200.00|
  ENERGY ABSORBING TERMINAL, B CZ, 3 BAY  |                            |                            |
0023 601-99105                60.960  m   |      35.00000       2133.60|      33.00000       2011.68|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 602-06639               147.000  m   |      92.00000      13524.00|     125.00000      18375.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0025 602-06646               116.000  m   |      82.00000       9512.00|     120.00000      13920.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0026 602-06729                10.000  EACH|       9.00000         90.00|       8.00000         80.00|
  BARRIER DELINEATOR                      |                            |                            |
0027 607-06340                 7.800  m   |     109.00000        850.20|     250.00000       1950.00|
  PAVED SIDE DITCH, B                     |                            |                            |
0028 610-05527                76.000  Mg  |     153.00000      11628.00|     130.00000       9880.00|
  HMA FOR APPROACHES                      |                            |                            |
0029 621-01004                 1.000  EACH|     640.00000        640.00|     615.00000        615.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0030 621-06559               100.000  m2  |       7.60000        760.00|       6.90000        690.00|
  MULCHED SEEDING, R                      |                            |                            |
0031 621-06574                29.000  m2  |      10.40000        301.60|       9.85000        285.65|
  SODDING                                 |                            |                            |
0032 702-51863               896.000  EACH|      14.00000      12544.00|       7.00000       6272.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0033 703-01540                32.000  EACH|      18.00000        576.00|       8.00000        256.00|
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0034 703-51030              2849.000  kg  |       1.32000       3760.68|       1.50000       4273.50|
  REINFORCING STEEL                       |                            |                            |
0035 703-51032              6558.000  kg  |       1.58000      10361.64|       1.70000      11148.60|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0036 703-97936                52.000  EACH|      19.00000        988.00|       9.00000        468.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0037 704-51002                19.200  m3  |     789.00000      15148.80|    1000.00000      19200.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0038 706-05732                 3.000  EACH|    1528.00000       4584.00|    1250.00000       3750.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   386,284.15                                                  ROUTE : SR 66
     CALL ORDER   : 390                     CONTRACT ID : B -24083-A                   COUNTIES : PERRY
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |(5) 35-2040801              |
                                          |DEIG BROTHERS LUMBER & CONST|GOHMANN ASPHALT & CONSTRUCTI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 706-51025               185.700  m   |     133.00000      24698.10|     115.00000      21355.50|
  CONCRETE, C, RAILING                    |                            |                            |
0040 709-51821                        LUMP|    5630.00000       5630.00|    3350.00000       3350.00|
  SURFACE SEAL                            |                            |                            |
0041 715-05596                 6.000  m   |     176.00000       1056.00|     330.00000       1980.00|
  PIPE EXTENSION, CIRCULAR, 450 mm , 1.52 |                            |                            |
  mm, C.M.                                |                            |                            |
0042 715-46010                 1.000  EACH|     360.00000        360.00|     950.00000        950.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0043 722-51401                10.000  m2  |     248.00000       2480.00|     350.00000       3500.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0044 722-51842               929.000  m2  |      47.10000      43755.90|      55.00000      51095.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0045 722-51846                14.000  m3  |     395.00000       5530.00|     395.00000       5530.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0046 722-51852               232.000  m2  |      82.00000      19024.00|      60.00000      13920.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0047 724-51925                27.000  m   |     372.00000      10044.00|     300.00000       8100.00|
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0048 725-51875                 5.000  m2  |     228.00000       1140.00|    1250.00000       6250.00|
  CONCRETE, A, PATCHING                   |                            |                            |
0049 801-06606                 4.000  EACH|     265.00000       1060.00|      75.00000        300.00|
  BARRICADE, IIIB                         |                            |                            |
0050 801-06640                23.000  EACH|     100.00000       2300.00|      75.00000       1725.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0051 801-06644               692.000  m   |       3.20000       2214.40|       3.75000       2595.00|
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0052 801-06645                 2.000  EACH|      42.00000         84.00|      45.00000         90.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0053 801-06647               232.000  m   |       1.50000        348.00|       1.32000        306.24|
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0054 801-06775                        LUMP|    7600.00000       7600.00|   11000.00000      11000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0055 802-94715                        LUMP|     325.00000        325.00|     235.00000        235.00|
  SIGNS, SHEET, REMOVE AND RESET          |                            |                            |
0056 806-01851                        LUMP|   27720.00000      27720.00|   14000.00000      14000.00|
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0057 808-06713               532.000  m   |       0.90000        478.80|       1.10000        585.20|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   386,284.15                                                  ROUTE : SR 66
     CALL ORDER   : 390                     CONTRACT ID : B -24083-A                   COUNTIES : PERRY
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1009310              |(5) 35-2040801              |
                                          |DEIG BROTHERS LUMBER & CONST|GOHMANN ASPHALT & CONSTRUCTI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 808-06714               502.000  m   |       0.90000        451.80|       1.10000        552.20|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0059 808-06716               446.000  m   |       3.20000       1427.20|       2.46000       1097.16|
  LINE, REMOVE                            |                            |                            |
0060 808-75996                23.000  EACH|      28.00000        644.00|      25.00000        575.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0061 808-75998                23.000  EACH|      69.00000       1587.00|      59.00000       1357.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    371,504.82|             $    373,735.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    371,504.82|             $    373,735.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
                                                                                                                   PAGE : 400 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,363,469.40                                                  ROUTE : I-70
     CALL ORDER   : 400                     CONTRACT ID : B -24085-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/01/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 70-3(205)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,290,948.45     100.0000%
   2   35-0906416     WEDDLE BROTHERS CONSTRUCTION COMPANY, INC.                             $  1,385,594.12     107.3314%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.             CONDITIONAL          $  1,393,816.30     107.9683%
   4   35-1609544     SCHUTT-LOOKABILL COMPANY, INC.                                         $  1,412,900.49     109.4467%
   5   35-0918397     RIETH RILEY CONSTRUCTION COMPANY, INC.                                 $  1,722,295.18     133.4131%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0906416              |(3) 35-1618530
                                          |GOHMANN ASPHALT & CONSTRUCTI|WEDDLE BROTHERS CONSTRUCTION|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1450.00000      11600.00|    1142.10000       9136.80|    1200.00000        9600.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    9000.00000       9000.00|    9591.99000       9591.99|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   64000.00000      64000.00|   66582.26000      66582.26|   69600.00000       69600.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               672.100  m2  |      20.00000      13442.00|      17.94000      12057.47|      11.50000        7729.15
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               106.750  m   |      10.76000       1148.63|      11.22000       1197.74|      11.00000        1174.25
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02273               133.000  m2  |      17.00000       2261.00|      21.53000       2863.49|      45.00000        5985.00
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0007 202-02277               143.000  m   |      17.00000       2431.00|      22.90000       3274.70|      10.00000        1430.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0008 202-51328                        LUMP|  120000.00000     120000.00|  198914.95000     198914.95|  158000.00000      158000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51368                33.000  m2  |      80.00000       2640.00|      59.35000       1958.55|      34.00000        1122.00
  SLOPEWALL, REMOVE                       |                            |                            |
0010 202-60820               605.000  m2  |       6.00000       3630.00|       5.82000       3521.10|       6.00000        3630.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-60822                41.000  m2  |       8.00000        328.00|       7.79000        319.39|       6.00000         246.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0012 202-96479               304.000  EACH|      10.00000       3040.00|      10.42000       3167.68|      10.00000        3040.00
  BOLT, REMOVE                            |                            |                            |
0013 203-02080                 0.089  km  |   50000.00000       4450.00|   39411.01000       3507.58|   20000.00000        1780.00
  LINEAR GRADING                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,363,469.40                                                  ROUTE : I-70
     CALL ORDER   : 400                     CONTRACT ID : B -24085-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0906416              |(3) 35-1618530
                                          |GOHMANN ASPHALT & CONSTRUCTI|WEDDLE BROTHERS CONSTRUCTION|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 206-51230                55.000  m3  |      55.00000       3025.00|      76.47000       4205.85|     110.00000        6050.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0015 211-02060                54.000  m3  |      38.00000       2052.00|       1.31000         70.74|      10.00000         540.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 213-52830                33.000  m3  |     150.00000       4950.00|     215.32000       7105.56|     150.00000        4950.00
  FLOWABLE MORTAR                         |                            |                            |
0017 303-52308               233.300  Mg  |      25.00000       5832.50|      34.11000       7957.86|      45.00000       10498.50
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0018 406-05521              3943.000  m2  |       0.05000        197.15|       0.11000        433.73|       0.10000         394.30
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 501-03489               146.000  EACH|      25.00000       3650.00|      20.82000       3039.72|      27.00000        3942.00
  TIE BAR, RETROFIT                       |                            |                            |
0020 501-04842               650.800  m2  |      45.00000      29286.00|      62.75000      40837.70|      50.00000       32540.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  260 mm                                  |                            |                            |
0021 501-05310                48.000  m   |     325.00000      15600.00|     281.13000      13494.24|     275.00000       13200.00
  TERMINAL JOINT                          |                            |                            |
0022 601-01128                 4.000  EACH|    1100.00000       4400.00|    1145.87000       4583.48|    1150.00000        4600.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0023 601-01625                 1.000  EACH|    1500.00000       1500.00|    1562.55000       1562.55|    1550.00000        1550.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0024 601-01626                 1.000  EACH|    1400.00000       1400.00|    1458.38000       1458.38|    1450.00000        1450.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0025 601-04746                 2.000  EACH|    4700.00000       9400.00|    4895.99000       9791.98|    7500.00000       15000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0026 601-05999                 2.000  EACH|      40.00000         80.00|      41.67000         83.34|      42.00000          84.00
  CURVED TERMINAL END                     |                            |                            |
0027 601-06037                 1.000  EACH|     550.00000        550.00|     572.94000        572.94|     575.00000         575.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0028 601-94689                 1.000  EACH|    3250.00000       3250.00|    3385.53000       3385.53|    3300.00000        3300.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0029 601-99105               340.900  m   |      29.40000      10022.46|      30.77000      10489.49|      30.00000       10227.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0030 602-06639               140.210  m   |      90.00000      12618.90|      79.30000      11118.65|     120.00000       16825.20
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0031 602-06729                25.000  EACH|       6.00000        150.00|       6.25000        156.25|       6.25000         156.25
  BARRIER DELINEATOR                      |                            |                            |
0032 605-06215               150.100  m   |      80.00000      12008.00|     109.78000      16477.98|      95.00000       14259.50
  CENTER CURB, D, CONCRETE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,363,469.40                                                  ROUTE : I-70
     CALL ORDER   : 400                     CONTRACT ID : B -24085-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0906416              |(3) 35-1618530
                                          |GOHMANN ASPHALT & CONSTRUCTI|WEDDLE BROTHERS CONSTRUCTION|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 610-05527               885.300  Mg  |      47.27000      41848.13|      47.19000      41777.31|      46.00000       40723.80
  HMA FOR APPROACHES                      |                            |                            |
0034 616-02320                36.000  m2  |       3.50000        126.00|       5.60000        201.60|       7.00000         252.00
  GEOTEXTILES                             |                            |                            |
0035 616-06405                14.000  Mg  |      30.00000        420.00|      62.35000        872.90|      60.00000         840.00
  RIPRAP, REVETMENT                       |                            |                            |
0036 616-51367                35.000  m2  |      45.00000       1575.00|      79.19000       2771.65|     165.00000        5775.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0037 619-05926                        LUMP|    3500.00000       3500.00|    5208.50000       5208.50|    4000.00000        4000.00
  ENVIRONMENTAL CONTROL 1                 |                            |                            |
0038 619-51859                        LUMP|   28586.00000      28586.00|   46834.00000      46834.00|   40000.00000       40000.00
  PAINT STEEL BRIDGE                      |                            |                            |
0039 619-61000                        LUMP|   28586.00000      28586.00|   59251.00000      59251.00|   60000.00000       60000.00
  CLEAN STEEL BRIDGE                      |                            |                            |
0040 621-01004                 1.000  EACH|     650.00000        650.00|     677.11000        677.11|     675.00000         675.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0041 621-06560              1000.000  m2  |       0.75000        750.00|       0.81000        810.00|       0.80000         800.00
  MULCHED SEEDING, U                      |                            |                            |
0042 701-96089               210.000  m   |     110.00000      23100.00|     108.27000      22736.70|     160.00000       33600.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  6.35 mm, 356 mm                         |                            |                            |
0043 702-51005               126.600  m3  |     700.00000      88620.00|     825.90000     104558.94|     700.00000       88620.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0044 702-51110               584.400  kg  |       6.00000       3506.40|       6.44000       3763.54|       4.00000        2337.60
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0045 703-51030             14788.000  kg  |       1.10000      16266.80|       1.08000      15971.04|       1.35000       19963.80
  REINFORCING STEEL                       |                            |                            |
0046 703-51032             53922.000  kg  |       1.25000      67402.50|       1.30000      70098.60|       1.60000       86275.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0047 703-97936               264.000  EACH|      12.00000       3168.00|      13.50000       3564.00|      15.00000        3960.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0048 704-51002               370.200  m3  |     475.00000     175845.00|     437.93000     162121.69|     400.00000      148080.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0049 706-01619                 4.000  EACH|    1400.00000       5600.00|    1420.87000       5683.48|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, WGB |                            |                            |
0050 706-51020                26.900  m3  |     575.00000      15467.50|     761.85000      20493.77|     850.00000       22865.00
  CONCRETE, C, RAILING                    |                            |                            |
0051 709-51821                        LUMP|    9250.00000       9250.00|    8880.49000       8880.49|    8700.00000        8700.00
  SURFACE SEAL                            |                            |                            |
0052 710-51864              1120.000  EACH|      12.00000      13440.00|      12.50000      14000.00|      15.00000       16800.00
  FIELD DRILLED HOLE                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,363,469.40                                                  ROUTE : I-70
     CALL ORDER   : 400                     CONTRACT ID : B -24085-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0906416              |(3) 35-1618530
                                          |GOHMANN ASPHALT & CONSTRUCTI|WEDDLE BROTHERS CONSTRUCTION|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 711-05778                        LUMP|   15000.00000      15000.00|    1798.39000       1798.39|    5000.00000        5000.00
  JACKING AND SUPPORTING BENT CAPS        |                            |                            |
0054 711-05778                        LUMP|   25000.00000      25000.00|   14030.31000      14030.31|   13000.00000       13000.00
  JACKING AND SUPPORTING SUPERSTRUCTURE   |                            |                            |
0055 711-51038                        LUMP|  209125.00000     209125.00|  182337.44000     182337.44|  200000.00000      200000.00
  STRUCTURAL STEEL                        |                            |                            |
0056 711-96800              4704.000  EACH|       1.75000       8232.00|       1.56000       7338.24|       1.50000        7056.00
  STUD SHEAR CONNECTOR                    |                            |                            |
0057 715-05407                61.000  m   |      35.00000       2135.00|      33.66000       2053.26|       5.00000         305.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0058 715-91361                 4.000  m   |     100.00000        400.00|      39.53000        158.12|      55.00000         220.00
  PIPE, PVC, 150 mm                       |                            |                            |
0059 718-04881                 2.000  EACH|    1500.00000       3000.00|     314.84000        629.68|     150.00000         300.00
  OUTLET PROTECTOR, B                     |                            |                            |
0060 720-44296                 4.000  EACH|     400.00000       1600.00|     287.84000       1151.36|     250.00000        1000.00
  CAP INLET                               |                            |                            |
0061 724-02343                58.100  m   |      25.00000       1452.50|      31.89000       1852.81|     125.00000        7262.50
  EXPANSION JOINT, SILICONE               |                            |                            |
0062 726-95870                14.000  EACH|     685.00000       9590.00|     694.34000       9720.76|     600.00000        8400.00
  BEARING ASSEMBLY EB-1                   |                            |                            |
0063 726-95870                14.000  EACH|     685.00000       9590.00|     694.34000       9720.76|     600.00000        8400.00
  BEARING ASSEMBLY EB-2                   |                            |                            |
0064 728-98377                        LUMP|    3750.00000       3750.00|    3980.34000       3980.34|    3500.00000        3500.00
  MASONRY COATING                         |                            |                            |
0065 801-04308                 3.000  EACH|     200.00000        600.00|     208.34000        625.02|     225.00000         675.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0066 801-05529               363.000  m   |      17.50000       6352.50|      23.46000       8515.98|      50.00000       18150.00
  TEMPORARY HMA DIVIDER                   |                            |                            |
0067 801-06605                 9.000  EACH|      85.00000        765.00|      88.54000        796.86|     100.00000         900.00
  BARRICADE, IIIA                         |                            |                            |
0068 801-06640                36.000  EACH|      75.00000       2700.00|      78.13000       2812.68|      90.00000        3240.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0069 801-06643              1269.000  m   |       2.85000       3616.65|       2.99000       3794.31|       3.00000        3807.00
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0070 801-06644              1247.000  m   |       2.85000       3553.95|       2.99000       3728.53|       3.00000        3741.00
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0071 801-06645                 2.000  EACH|      40.00000         80.00|      41.67000         83.34|      45.00000          90.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0072 801-06710               660.000  DAY |      40.00000      26400.00|      16.67000      11002.20|      20.00000       13200.00
  FLASHING ARROW SIGN                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,363,469.40                                                  ROUTE : I-70
     CALL ORDER   : 400                     CONTRACT ID : B -24085-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0906416              |(3) 35-1618530
                                          |GOHMANN ASPHALT & CONSTRUCTI|WEDDLE BROTHERS CONSTRUCTION|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 801-06775                        LUMP|   45000.00000      45000.00|   48233.24000      48233.24|   65000.00000       65000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0074 805-02327                 2.000  EACH|     350.00000        700.00|     192.71000        385.42|     200.00000         400.00
  SIGNAL DETECTOR HOUSING, ADJUST TO GRADE|                            |                            |
0075 805-06592               175.000  m   |      35.00000       6125.00|      34.35000       6011.25|      34.00000        5950.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0076 805-78467               160.000  m   |       9.00000       1440.00|       5.28000        844.80|       5.25000         840.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0077 805-78490               160.000  m   |       7.00000       1120.00|       4.27000        683.20|       4.50000         720.00
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0078 805-78510                40.000  m   |       6.00000        240.00|       3.15000        126.00|       3.25000         130.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0079 805-78746                56.000  m   |      80.00000       4480.00|     105.94000       5932.64|     100.00000        5600.00
  PREFORMED LOOP DETECTORS                |                            |                            |
0080 805-78785                 2.000  EACH|     800.00000       1600.00|     442.72000        885.44|     450.00000         900.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0081 805-78795                56.000  m   |      35.00000       1960.00|      37.60000       2105.60|      38.00000        2128.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0082 807-82056                 1.000  EACH|    2000.00000       2000.00|    3604.28000       3604.28|    3500.00000        3500.00
  UNDERPASS CIRCUIT INSTALLATION, 6       |                            |                            |
  LUMINAIRES                              |                            |                            |
0083 807-86750                 6.000  EACH|     475.00000       2850.00|     442.72000       2656.32|     450.00000        2700.00
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                            |                            |
  PRESSURE SODIUM, 150 WATT               |                            |                            |
0084 808-06711               331.000  m   |       0.90000        297.90|       0.95000        314.45|       1.00000         331.00
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0085 808-06713               637.000  m   |       0.82000        522.34|       0.85000        541.45|       1.00000         637.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0086 808-06714               952.000  m   |       0.82000        780.64|       0.85000        809.20|       1.00000         952.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0087 808-06716               711.000  m   |       1.75000       1244.25|       1.48000       1052.28|       1.50000        1066.50
  LINE, REMOVE                            |                            |                            |
0088 808-75278               173.000  m   |       5.25000        908.25|       5.48000        948.04|       5.75000         994.75
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0089 808-75297                50.000  m   |      10.65000        532.50|      11.12000        556.00|      11.50000         575.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0090 808-75320                 5.000  EACH|      55.00000        275.00|      57.29000        286.45|      60.00000         300.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
                                                                                                                   PAGE : 400 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,363,469.40                                                  ROUTE : I-70
     CALL ORDER   : 400                     CONTRACT ID : B -24085-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0906416              |(3) 35-1618530
                                          |GOHMANN ASPHALT & CONSTRUCTI|WEDDLE BROTHERS CONSTRUCTION|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0091 808-75325                 4.000  EACH|      70.00000        280.00|      72.92000        291.68|      75.00000         300.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
     SECTION TOTALS                       |             $  1,290,948.45|             $  1,385,594.12|                $  1,393,816.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,290,948.45|             $  1,385,594.12|                $  1,393,816.30
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,363,469.40                                                  ROUTE : I-70
     CALL ORDER   : 400                     CONTRACT ID : B -24085-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-0918397              |
                                          |SCHUTT-LOOKABILL COMPANY, IN|RIETH RILEY CONSTRUCTION COM|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1400.00000      11200.00|    2400.00000      19200.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    9500.00000       9500.00|   15000.00000      15000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   70645.00000      70645.00|  166000.00000     166000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               672.100  m2  |      20.00000      13442.00|      26.00000      17474.60|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               106.750  m   |      12.70000       1355.73|      13.75000       1467.81|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02273               133.000  m2  |      10.00000       1330.00|     120.00000      15960.00|
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0007 202-02277               143.000  m   |      10.00000       1430.00|      17.00000       2431.00|
  GUTTER, LIP, REMOVE                     |                            |                            |
0008 202-51328                        LUMP|  182385.00000     182385.00|  200000.00000     200000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51368                33.000  m2  |      40.00000       1320.00|     315.00000      10395.00|
  SLOPEWALL, REMOVE                       |                            |                            |
0010 202-60820               605.000  m2  |       5.00000       3025.00|       5.15000       3115.75|
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-60822                41.000  m2  |       5.00000        205.00|       5.15000        211.15|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0012 202-96479               304.000  EACH|      11.80000       3587.20|      13.00000       3952.00|
  BOLT, REMOVE                            |                            |                            |
0013 203-02080                 0.089  km  |   34000.00000       3026.00|   75000.00000       6675.00|
  LINEAR GRADING                          |                            |                            |
0014 206-51230                55.000  m3  |      40.00000       2200.00|     118.00000       6490.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0015 211-02060                54.000  m3  |      30.00000       1620.00|      47.75000       2578.50|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 213-52830                33.000  m3  |     150.00000       4950.00|      87.77000       2896.41|
  FLOWABLE MORTAR                         |                            |                            |
0017 303-52308               233.300  Mg  |      30.00000       6999.00|      40.00000       9332.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0018 406-05521              3943.000  m2  |       0.06000        236.58|       0.28000       1104.04|
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 501-03489               146.000  EACH|      12.00000       1752.00|      19.00000       2774.00|
  TIE BAR, RETROFIT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,363,469.40                                                  ROUTE : I-70
     CALL ORDER   : 400                     CONTRACT ID : B -24085-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-0918397              |
                                          |SCHUTT-LOOKABILL COMPANY, IN|RIETH RILEY CONSTRUCTION COM|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 501-04842               650.800  m2  |      62.00000      40349.60|      65.00000      42302.00|
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  260 mm                                  |                            |                            |
0021 501-05310                48.000  m   |     328.00000      15744.00|     324.80000      15590.40|
  TERMINAL JOINT                          |                            |                            |
0022 601-01128                 4.000  EACH|    1298.00000       5192.00|    1000.00000       4000.00|
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0023 601-01625                 1.000  EACH|    1770.00000       1770.00|    1400.00000       1400.00|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0024 601-01626                 1.000  EACH|    1652.00000       1652.00|    1350.00000       1350.00|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0025 601-04746                 2.000  EACH|    5546.00000      11092.00|    4500.00000       9000.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0026 601-05999                 2.000  EACH|      47.00000         94.00|      37.00000         74.00|
  CURVED TERMINAL END                     |                            |                            |
0027 601-06037                 1.000  EACH|     650.00000        650.00|     500.00000        500.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0028 601-94689                 1.000  EACH|    3835.00000       3835.00|    3200.00000       3200.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0029 601-99105               340.900  m   |      34.70000      11829.23|      27.00000       9204.30|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0030 602-06639               140.210  m   |      98.00000      13740.58|      70.00000       9814.70|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0031 602-06729                25.000  EACH|       7.00000        175.00|       6.30000        157.50|
  BARRIER DELINEATOR                      |                            |                            |
0032 605-06215               150.100  m   |     115.00000      17261.50|      95.00000      14259.50|
  CENTER CURB, D, CONCRETE                |                            |                            |
0033 610-05527               885.300  Mg  |      52.16000      46177.25|      63.80000      56482.14|
  HMA FOR APPROACHES                      |                            |                            |
0034 616-02320                36.000  m2  |       8.00000        288.00|      15.00000        540.00|
  GEOTEXTILES                             |                            |                            |
0035 616-06405                14.000  Mg  |      50.00000        700.00|      40.41000        565.74|
  RIPRAP, REVETMENT                       |                            |                            |
0036 616-51367                35.000  m2  |      80.00000       2800.00|     350.00000      12250.00|
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0037 619-05926                        LUMP|    1770.00000       1770.00|    4050.00000       4050.00|
  ENVIRONMENTAL CONTROL 1                 |                            |                            |
0038 619-51859                        LUMP|   16866.00000      16866.00|   38000.00000      38000.00|
  PAINT STEEL BRIDGE                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,363,469.40                                                  ROUTE : I-70
     CALL ORDER   : 400                     CONTRACT ID : B -24085-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-0918397              |
                                          |SCHUTT-LOOKABILL COMPANY, IN|RIETH RILEY CONSTRUCTION COM|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 619-61000                        LUMP|   16866.00000      16866.00|   55500.00000      55500.00|
  CLEAN STEEL BRIDGE                      |                            |                            |
0040 621-01004                 1.000  EACH|     770.00000        770.00|    1200.00000       1200.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0041 621-06560              1000.000  m2  |       0.89000        890.00|       0.80000        800.00|
  MULCHED SEEDING, U                      |                            |                            |
0042 701-96089               210.000  m   |     115.00000      24150.00|     172.00000      36120.00|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  6.35 mm, 356 mm                         |                            |                            |
0043 702-51005               126.600  m3  |     807.57000     102238.36|     888.00000     112420.80|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0044 702-51110               584.400  kg  |       4.41000       2577.20|       5.25000       3068.10|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0045 703-51030             14788.000  kg  |       1.10000      16266.80|       1.25000      18485.00|
  REINFORCING STEEL                       |                            |                            |
0046 703-51032             53922.000  kg  |       1.28000      69020.16|       1.35000      72794.70|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0047 703-97936               264.000  EACH|      11.42000       3014.88|      14.75000       3894.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0048 704-51002               370.200  m3  |     491.92000     182108.79|     505.00000     186951.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0049 706-01619                 4.000  EACH|    1400.00000       5600.00|    2600.00000      10400.00|
  CONCRETE BRIDGE RAILING TRANSITION, WGB |                            |                            |
0050 706-51020                26.900  m3  |     490.00000      13181.00|     950.00000      25555.00|
  CONCRETE, C, RAILING                    |                            |                            |
0051 709-51821                        LUMP|   10333.00000      10333.00|    9350.00000       9350.00|
  SURFACE SEAL                            |                            |                            |
0052 710-51864              1120.000  EACH|       8.00000       8960.00|      12.60000      14112.00|
  FIELD DRILLED HOLE                      |                            |                            |
0053 711-05778                        LUMP|    6655.00000       6655.00|   12250.52000      12250.52|
  JACKING AND SUPPORTING BENT CAPS        |                            |                            |
0054 711-05778                        LUMP|   27985.00000      27985.00|   23880.13000      23880.13|
  JACKING AND SUPPORTING SUPERSTRUCTURE   |                            |                            |
0055 711-51038                        LUMP|  229918.00000     229918.00|  242555.00000     242555.00|
  STRUCTURAL STEEL                        |                            |                            |
0056 711-96800              4704.000  EACH|       4.09000      19239.36|       3.00000      14112.00|
  STUD SHEAR CONNECTOR                    |                            |                            |
0057 715-05407                61.000  m   |      30.00000       1830.00|      12.00000        732.00|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0058 715-91361                 4.000  m   |      40.00000        160.00|      85.00000        340.00|
  PIPE, PVC, 150 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,363,469.40                                                  ROUTE : I-70
     CALL ORDER   : 400                     CONTRACT ID : B -24085-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-0918397              |
                                          |SCHUTT-LOOKABILL COMPANY, IN|RIETH RILEY CONSTRUCTION COM|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 718-04881                 2.000  EACH|     300.00000        600.00|     435.00000        870.00|
  OUTLET PROTECTOR, B                     |                            |                            |
0060 720-44296                 4.000  EACH|     300.00000       1200.00|     490.00000       1960.00|
  CAP INLET                               |                            |                            |
0061 724-02343                58.100  m   |     262.00000      15222.20|      35.00000       2033.50|
  EXPANSION JOINT, SILICONE               |                            |                            |
0062 726-95870                14.000  EACH|     702.00000       9828.00|     665.00000       9310.00|
  BEARING ASSEMBLY EB-1                   |                            |                            |
0063 726-95870                14.000  EACH|     702.00000       9828.00|     680.00000       9520.00|
  BEARING ASSEMBLY EB-2                   |                            |                            |
0064 728-98377                        LUMP|    3034.00000       3034.00|    4500.00000       4500.00|
  MASONRY COATING                         |                            |                            |
0065 801-04308                 3.000  EACH|     236.00000        708.00|     220.00000        660.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0066 801-05529               363.000  m   |      30.09000      10922.67|      25.83000       9376.29|
  TEMPORARY HMA DIVIDER                   |                            |                            |
0067 801-06605                 9.000  EACH|     100.00000        900.00|      90.00000        810.00|
  BARRICADE, IIIA                         |                            |                            |
0068 801-06640                36.000  EACH|      89.00000       3204.00|      80.00000       2880.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0069 801-06643              1269.000  m   |       3.36000       4263.84|       3.00000       3807.00|
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0070 801-06644              1247.000  m   |       3.36000       4189.92|       3.00000       3741.00|
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0071 801-06645                 2.000  EACH|      47.00000         94.00|      42.00000         84.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0072 801-06710               660.000  DAY |      19.00000      12540.00|      16.00000      10560.00|
  FLASHING ARROW SIGN                     |                            |                            |
0073 801-06775                        LUMP|   51625.00000      51625.00|   80000.00000      80000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0074 805-02327                 2.000  EACH|     218.30000        436.60|     195.00000        390.00|
  SIGNAL DETECTOR HOUSING, ADJUST TO GRADE|                            |                            |
0075 805-06592               175.000  m   |      38.94000       6814.50|      34.00000       5950.00|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0076 805-78467               160.000  m   |       6.00000        960.00|       5.25000        840.00|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0077 805-78490               160.000  m   |       4.72000        755.20|       4.20000        672.00|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0078 805-78510                40.000  m   |       3.54000        141.60|       3.15000        126.00|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,363,469.40                                                  ROUTE : I-70
     CALL ORDER   : 400                     CONTRACT ID : B -24085-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-0918397              |
                                          |SCHUTT-LOOKABILL COMPANY, IN|RIETH RILEY CONSTRUCTION COM|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0079 805-78746                56.000  m   |     116.23000       6508.88|     103.40000       5790.40|
  PREFORMED LOOP DETECTORS                |                            |                            |
0080 805-78785                 2.000  EACH|     501.00000       1002.00|     445.00000        890.00|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0081 805-78795                56.000  m   |      42.48000       2378.88|      37.80000       2116.80|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0082 807-82056                 1.000  EACH|    4083.00000       4083.00|    3633.00000       3633.00|
  UNDERPASS CIRCUIT INSTALLATION, 6       |                            |                            |
  LUMINAIRES                              |                            |                            |
0083 807-86750                 6.000  EACH|     501.00000       3006.00|     446.25000       2677.50|
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                            |                            |
  PRESSURE SODIUM, 150 WATT               |                            |                            |
0084 808-06711               331.000  m   |       0.61000        201.91|       0.90000        297.90|
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0085 808-06713               637.000  m   |       0.61000        388.57|       0.90000        573.30|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0086 808-06714               952.000  m   |       0.61000        580.72|       0.90000        856.80|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0087 808-06716               711.000  m   |       1.65000       1173.15|       1.40000        995.40|
  LINE, REMOVE                            |                            |                            |
0088 808-75278               173.000  m   |       5.81000       1005.13|       5.50000        951.50|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0089 808-75297                50.000  m   |      13.31000        665.50|      11.00000        550.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0090 808-75320                 5.000  EACH|      65.00000        325.00|      55.00000        275.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0091 808-75325                 4.000  EACH|      89.00000        356.00|      70.00000        280.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
     SECTION TOTALS                       |             $  1,412,900.49|             $  1,722,295.18|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,412,900.49|             $  1,722,295.18|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : I-74
     CALL ORDER   : 410                     CONTRACT ID : B -24087-A                   COUNTIES : SHELBY
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 09/15/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL COMPANY, INC.                                         $    315,688.33     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $    346,746.51     109.8382%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,433.59                                                  ROUTE : US 231
     CALL ORDER   : 420                     CONTRACT ID : B -24091-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 11/10/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 081-3(008)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    514,000.53     100.0000%
   2   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    582,077.29     113.2444%
====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1381845              |
                                          |ROBERTSON, DUNCAN, INC.     |HARVEY, GEORGE R. & SON, INC|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1200.00000      12000.00|    1500.00000      15000.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|   10000.00000      10000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|   29500.00000      29500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    7500.00000       7500.00|   25000.00000      25000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               176.100  m2  |      20.00000       3522.00|      20.00000       3522.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               164.000  m   |       6.00000        984.00|       8.00000       1312.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272               140.000  m   |      10.00000       1400.00|      20.00000       2800.00|
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-51330                        LUMP|   60000.00000      60000.00|   50000.00000      50000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0009 202-60820               216.000  m2  |      12.50000       2700.00|      12.00000       2592.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000              1827.000  m3  |       8.00000      14616.00|      15.00000      27405.00|
  EXCAVATION, COMMON                      |                            |                            |
0011 205-02224                50.000  m   |       4.00000        200.00|       7.25000        362.50|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 205-02229                68.600  m   |       5.00000        343.00|      14.00000        960.40|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0013 205-02231               214.200  m   |       7.50000       1606.50|      30.00000       6426.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
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                                                                                                                   PAGE : 420 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,433.59                                                  ROUTE : US 231
     CALL ORDER   : 420                     CONTRACT ID : B -24091-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1381845              |
                                          |ROBERTSON, DUNCAN, INC.     |HARVEY, GEORGE R. & SON, INC|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 211-02060                 2.500  m3  |     100.00000        250.00|     100.00000        250.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 213-52830                38.000  m3  |     150.00000       5700.00|     125.00000       4750.00|
  FLOWABLE MORTAR                         |                            |                            |
0016 303-52308               672.000  Mg  |      15.00000      10080.00|      22.00000      14784.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0017 402-05474               307.000  Mg  |      42.86000      13158.02|      44.80000      13753.60|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477               150.000  Mg  |      68.76000      10314.00|      71.90000      10785.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481               375.000  Mg  |      47.84000      17940.00|      50.00000      18750.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 404-05511              1317.000  m2  |       3.27000       4306.59|       3.45000       4543.65|
  SEAL COAT, 2                            |                            |                            |
0021 405-05518              1387.000  m2  |       0.55000        762.85|       0.58000        804.46|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              4563.000  m2  |       0.05000        228.15|       0.05000        228.15|
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 501-05090               220.200  m2  |      65.00000      14313.00|      55.00000      12111.00|
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0024 601-01522                 4.000  EACH|    1294.70000       5178.80|    1300.00000       5200.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0025 601-01700                 1.000  EACH|    1619.20000       1619.20|    1736.00000       1736.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0026 601-06037                 3.000  EACH|     627.00000       1881.00|     660.00000       1980.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0027 601-99105               241.935  m   |      34.10000       8249.98|      33.35000       8068.53|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 602-06639               215.000  m   |      50.00000      10750.00|     110.00000      23650.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0029 602-06729                10.000  EACH|       8.00000         80.00|       8.00000         80.00|
  BARRIER DELINEATOR                      |                            |                            |
0030 610-05527               161.000  Mg  |      94.79000      15261.19|     110.00000      17710.00|
  HMA FOR APPROACHES                      |                            |                            |
0031 611-06497                 1.000  EACH|     150.00000        150.00|     207.00000        207.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0032 615-06490                14.000  EACH|     105.60000       1478.40|     122.00000       1708.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0033 615-06505                 2.000  EACH|     300.00000        600.00|     350.00000        700.00|
  MONUMENT, B                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,433.59                                                  ROUTE : US 231
     CALL ORDER   : 420                     CONTRACT ID : B -24091-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1381845              |
                                          |ROBERTSON, DUNCAN, INC.     |HARVEY, GEORGE R. & SON, INC|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 616-02320              1713.000  m2  |       3.25000       5567.25|       3.50000       5995.50|
  GEOTEXTILES                             |                            |                            |
0035 616-06405              1057.000  Mg  |      16.00000      16912.00|      22.00000      23254.00|
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 2.000  EACH|     200.00000        400.00|     750.00000       1500.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-06545                 0.340  Mg  |     649.00000        220.66|     665.00000        226.10|
  FERTILIZER                              |                            |                            |
0038 621-06548                 4.200  kg  |      48.40000        203.28|      51.00000        214.20|
  SEED MIXTURE, CV                        |                            |                            |
0039 621-06553                73.000  kg  |       8.75000        638.75|      12.25000        894.25|
  SEED MIXTURE, R                         |                            |                            |
0040 621-06565                 1.720  Mg  |     498.30000        857.08|     625.00000       1075.00|
  MULCHING MATERIAL                       |                            |                            |
0041 621-06574               265.000  m2  |       8.09000       2143.85|       5.35000       1417.75|
  SODDING                                 |                            |                            |
0042 622-52436                 4.000  EACH|      22.00000         88.00|      25.00000        100.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0043 622-91786                80.000  EACH|      12.10000        968.00|      11.75000        940.00|
  SEEDLING                                |                            |                            |
0044 701-51195               282.000  m   |     100.00000      28200.00|     115.00000      32430.00|
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0045 701-91792                14.000  EACH|     100.00000       1400.00|     100.00000       1400.00|
  PILE TIP, STEEL H                       |                            |                            |
0046 703-96177             15523.000  kg  |       1.30000      20179.90|       1.40000      21732.20|
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0047 704-51002               121.700  m3  |     500.00000      60850.00|     525.00000      63892.50|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0048 706-05732                 4.000  EACH|    1100.00000       4400.00|    1000.00000       4000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0049 706-51020                12.000  m3  |     800.00000       9600.00|     500.00000       6000.00|
  CONCRETE, C, RAILING                    |                            |                            |
0050 707-51045                        LUMP|   55000.00000      55000.00|   48000.00000      48000.00|
  CONCRETE STRUCTURAL MEMBERS             |                            |                            |
0051 709-51821                        LUMP|    3500.00000       3500.00|    3800.00000       3800.00|
  SURFACE SEAL                            |                            |                            |
0052 715-05173                14.000  m   |     130.00000       1820.00|      75.00000       1050.00|
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0053 715-46020                 2.000  EACH|     400.00000        800.00|     400.00000        800.00|
  PIPE END SECTION, 600 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,433.59                                                  ROUTE : US 231
     CALL ORDER   : 420                     CONTRACT ID : B -24091-A                   COUNTIES : PUTNAM
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1381845              |
                                          |ROBERTSON, DUNCAN, INC.     |HARVEY, GEORGE R. & SON, INC|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 801-06640                21.000  EACH|      82.50000       1732.50|      86.00000       1806.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0055 801-06644               644.000  m   |       3.36000       2163.84|       3.50000       2254.00|
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0056 801-06645                12.000  EACH|      38.50000        462.00|      40.00000        480.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0057 801-06775                        LUMP|   10000.00000      10000.00|   15000.00000      15000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0058 801-97643                86.400  m   |      17.60000       1520.64|      18.50000       1598.40|
  BUZZ STRIPS                             |                            |                            |
0059 806-01851                        LUMP|   20000.00000      20000.00|   18500.00000      18500.00|
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0060 808-06713               640.000  m   |       1.00000        640.00|       1.05000        672.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0061 808-06714               640.000  m   |       1.00000        640.00|       1.05000        672.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0062 808-06716               467.000  m   |       1.60000        747.20|       1.70000        793.90|
  LINE, REMOVE                            |                            |                            |
0063 808-75996                27.000  EACH|      20.00000        540.00|       7.00000        189.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0064 808-75998                27.000  EACH|      45.10000       1217.70|      48.00000       1296.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0065 703-51030              2846.000  kg  |       1.20000       3415.20|       1.20000       3415.20|
  REINFORCING STEEL                       |                            |                            |
     SECTION TOTALS                       |             $    514,000.53|             $    582,077.29|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    514,000.53|             $    582,077.29|
====================================================================================================================================
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                                                                                                                   PAGE : 430 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   343,385.58                                                  ROUTE : SR 267
     CALL ORDER   : 430                     CONTRACT ID : B -24092-A                   COUNTIES : HENDRICKS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 10/15/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 129-4(007)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1381845     HARVEY, GEORGE R. & SON, INC.                     CONDITIONAL          $    327,982.13     100.0000%
   2   35-1447641     STRUCTURE CONTRACTORS, INC.                                            $    341,738.28     104.1941%
   3   35-1673827     HENDERSON, H.E., INC.                                                  $    435,642.26     132.8249%
====================================================================================================================================
                                          |(1) 35-1381845              |(2) 35-1447641              |(3) 35-1673827
                                          |HARVEY, GEORGE R. & SON, INC|STRUCTURE CONTRACTORS, INC. |HENDERSON, H.E., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1200.00000       7200.00|    1250.00000       7500.00|    1170.75000        7024.50
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|     500.00000        500.00|    7090.00000        7090.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15000.00000      15000.00|   17000.00000      17000.00|   49860.00000       49860.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3000.00000       3000.00|    2500.00000       2500.00|   15955.00000       15955.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               234.000  m2  |      30.00000       7020.00|      40.00000       9360.00|      40.71000        9526.14
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               175.000  m   |       3.00000        525.00|      10.00000       1750.00|      10.82000        1893.50
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272                66.000  m   |      30.00000       1980.00|      50.00000       3300.00|      53.91000        3558.06
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-02276                 4.000  EACH|     250.00000       1000.00|     200.00000        800.00|    1857.25000        7429.00
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            |
  REMOVE                                  |                            |                            |
0009 202-51328                        LUMP|   30000.00000      30000.00|   30000.00000      30000.00|   21830.00000       21830.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-51822               631.000  m2  |       8.00000       5048.00|      15.00000       9465.00|      10.96000        6915.76
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0011 202-60820               501.000  m2  |       3.50000       1753.50|       8.00000       4008.00|      10.78000        5400.78
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 203-02000               470.000  m3  |      15.00000       7050.00|      10.00000       4700.00|      23.08000       10847.60
  EXCAVATION, COMMON                      |                            |                            |
0013 203-02070               260.000  m3  |      20.00000       5200.00|      35.00000       9100.00|      29.26000        7607.60
  BORROW                                  |                            |                            |
0014 303-52308               130.600  Mg  |      18.00000       2350.80|      30.00000       3918.00|      75.79000        9898.17
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
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                                                                                                                   PAGE : 430 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   343,385.58                                                  ROUTE : SR 267
     CALL ORDER   : 430                     CONTRACT ID : B -24092-A                   COUNTIES : HENDRICKS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1381845              |(2) 35-1447641              |(3) 35-1673827
                                          |HARVEY, GEORGE R. & SON, INC|STRUCTURE CONTRACTORS, INC. |HENDERSON, H.E., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 406-05521              1170.000  m2  |       0.06000         70.20|       0.05000         58.50|       0.05000          58.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 501-03489                52.000  EACH|      20.00000       1040.00|      20.00000       1040.00|      20.74000        1078.48
  TIE BAR, RETROFIT                       |                            |                            |
0017 501-04842               367.600  m2  |      55.00000      20218.00|      65.00000      23894.00|      65.53000       24088.83
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  260 mm                                  |                            |                            |
0018 501-05310                27.400  m   |      97.50000       2671.50|     400.00000      10960.00|     192.25000        5267.65
  TERMINAL JOINT                          |                            |                            |
0019 601-01522                 4.000  EACH|    1370.00000       5480.00|    1200.00000       4800.00|    1207.50000        4830.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0020 601-01740                 1.000  EACH|    1950.00000       1950.00|    1700.00000       1700.00|    1575.00000        1575.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0021 601-04746                 1.000  EACH|    5635.00000       5635.00|    5000.00000       5000.00|    8295.00000        8295.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0022 601-06037                 3.000  EACH|     678.00000       2034.00|     600.00000       1800.00|     577.50000        1732.50
  GUARDRAIL END TREATMENT, I              |                            |                            |
0023 601-99105                60.960  m   |      43.70000       2663.95|      38.00000       2316.48|      31.50000        1920.24
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 601-99106                15.240  m   |      63.25000        963.93|      60.00000        914.40|      54.60000         832.10
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0025 602-06639                91.500  m   |     105.00000       9607.50|      55.00000       5032.50|     102.72000        9398.88
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0026 602-06646               101.000  m   |     102.00000      10302.00|      50.00000       5050.00|      93.44000        9437.44
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0027 602-06729                24.000  EACH|       8.00000        192.00|       8.00000        192.00|       7.88000         189.12
  BARRIER DELINEATOR                      |                            |                            |
0028 610-05527               220.300  Mg  |     110.00000      24233.00|      83.00000      18284.90|     110.87000       24424.66
  HMA FOR APPROACHES                      |                            |                            |
0029 611-06497                 1.000  EACH|     145.00000        145.00|     125.00000        125.00|     183.75000         183.75
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0030 611-06498                 3.000  EACH|     190.00000        570.00|     165.00000        495.00|     215.25000         645.75
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0031 616-02320               117.000  m2  |       3.60000        421.20|       8.00000        936.00|       4.50000         526.50
  GEOTEXTILES                             |                            |                            |
0032 616-06405                59.000  Mg  |      40.00000       2360.00|      85.00000       5015.00|      82.77000        4883.43
  RIPRAP, REVETMENT                       |                            |                            |
0033 619-98427                12.000  EACH|      50.00000        600.00|      60.00000        720.00|     135.65000        1627.80
  CLEAN DRAINS                            |                            |                            |
0034 621-01004                 2.000  EACH|     750.00000       1500.00|     650.00000       1300.00|     682.50000        1365.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   343,385.58                                                  ROUTE : SR 267
     CALL ORDER   : 430                     CONTRACT ID : B -24092-A                   COUNTIES : HENDRICKS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1381845              |(2) 35-1447641              |(3) 35-1673827
                                          |HARVEY, GEORGE R. & SON, INC|STRUCTURE CONTRACTORS, INC. |HENDERSON, H.E., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 621-06559              1000.000  m2  |       0.86000        860.00|       1.00000       1000.00|       0.79000         790.00
  MULCHED SEEDING, R                      |                            |                            |
0036 702-51863                84.000  EACH|      10.00000        840.00|       8.00000        672.00|      14.05000        1180.20
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0037 703-51030              4310.000  kg  |       1.20000       5172.00|       1.50000       6465.00|       1.57000        6766.70
  REINFORCING STEEL                       |                            |                            |
0038 703-51032              1997.000  kg  |       1.40000       2795.80|       1.60000       3195.20|       4.72000        9425.84
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0039 703-97936               216.000  EACH|      15.00000       3240.00|      22.00000       4752.00|      20.74000        4479.84
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0040 704-51002                 6.700  m3  |     750.00000       5025.00|    1000.00000       6700.00|    1388.08000        9300.14
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0041 706-05732                 4.000  EACH|    1500.00000       6000.00|     750.00000       3000.00|    2547.76000       10191.04
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0042 706-51020                 5.000  m3  |    1000.00000       5000.00|     500.00000       2500.00|    1261.94000        6309.70
  CONCRETE, C, RAILING                    |                            |                            |
0043 709-51821                        LUMP|    3600.00000       3600.00|    3700.00000       3700.00|    3832.50000        3832.50
  SURFACE SEAL                            |                            |                            |
0044 722-51842               630.800  m2  |      60.00000      37848.00|      45.00000      28386.00|      49.37000       31142.60
  BRIDGE DECK OVERLAY                     |                            |                            |
0045 722-51846                10.000  m3  |     395.00000       3950.00|     395.00000       3950.00|     395.00000        3950.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0046 722-51852               154.000  m2  |      70.00000      10780.00|      65.00000      10010.00|     110.25000       16978.50
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0047 722-60824               619.600  m2  |       7.00000       4337.20|       8.00000       4956.80|      11.48000        7113.01
  SURFACE MILLING                         |                            |                            |
0048 724-03276                30.600  m   |     275.00000       8415.00|     375.00000      11475.00|     410.79000       12570.17
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0049 729-51875                 4.000  m2  |     350.00000       1400.00|     550.00000       2200.00|     262.19000        1048.76
  CONCRETE, A, PATCHING                   |                            |                            |
0050 801-06640                20.000  EACH|      75.00000       1500.00|      65.00000       1300.00|      68.25000        1365.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0051 801-06643              1200.000  m   |       3.30000       3960.00|       3.00000       3600.00|       3.05000        3660.00
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0052 801-06644               732.000  m   |       3.30000       2415.60|       3.00000       2196.00|       3.05000        2232.60
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0053 801-06645                 9.000  EACH|      34.50000        310.50|      30.00000        270.00|      31.50000         283.50
  CONSTRUCTION SIGN, B                    |                            |                            |
0054 801-06775                        LUMP|   15000.00000      15000.00|   30000.00000      30000.00|   21273.00000       21273.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   343,385.58                                                  ROUTE : SR 267
     CALL ORDER   : 430                     CONTRACT ID : B -24092-A                   COUNTIES : HENDRICKS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1381845              |(2) 35-1447641              |(3) 35-1673827
                                          |HARVEY, GEORGE R. & SON, INC|STRUCTURE CONTRACTORS, INC. |HENDERSON, H.E., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 806-01851                        LUMP|   18500.00000      18500.00|   15700.00000      15700.00|   12500.00000       12500.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0056 808-06713               322.000  m   |       1.06000        341.32|       1.00000        322.00|       0.97000         312.34
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0057 808-06714               430.000  m   |       1.06000        455.80|       1.00000        430.00|       0.97000         417.10
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0058 808-06716               449.000  m   |       1.67000        749.83|       1.50000        673.50|       1.52000         682.48
  LINE, REMOVE                            |                            |                            |
0059 808-75996                 6.000  EACH|      11.50000         69.00|      25.00000        150.00|      10.50000          63.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0060 808-75998                10.000  EACH|      63.25000        632.50|      60.00000        600.00|      57.75000         577.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    327,982.13|             $    341,738.28|                $    435,642.26
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    327,982.13|             $    341,738.28|                $    435,642.26
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   308,928.00                                                  ROUTE : SR 337
     CALL ORDER   : 440                     CONTRACT ID : B -24093-A                   COUNTIES : HARRISON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 09/01/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3551(001)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1878024     RAGLE, INC.                                                            $    252,950.50     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    260,385.00     102.9391%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    276,117.13     109.1585%
   4   35-1364963     ERBER & MILLIGAN CONSTUCTION COMPANY                                   $    288,247.40     113.9540%
====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-2040801              |(3) 35-1618530
                                          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTRUCTI|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|    1250.00000       7500.00|    1400.00000        8400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   13200.00000      13200.00|   12950.00000      12950.00|   13800.00000       13800.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02240               132.000  m2  |      22.00000       2904.00|      25.00000       3300.00|      30.00000        3960.00
  PAVEMENT, REMOVE                        |                            |                            |
0004 202-02241               352.000  m   |       7.00000       2464.00|       2.30000        809.60|       2.50000         880.00
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02272                17.000  m   |      16.00000        272.00|      40.00000        680.00|      72.00000        1224.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0006 202-51328                        LUMP|   43600.00000      43600.00|   36599.80000      36599.80|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               290.000  m2  |       4.30000       1247.00|       3.00000        870.00|       3.00000         870.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-62420               214.000  m   |       5.50000       1177.00|       1.00000        214.00|       2.50000         535.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0009 303-60900                90.000  Mg  |      20.00000       1800.00|      32.00000       2880.00|      40.00000        3600.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0010 406-05521               750.000  m2  |       0.35000        262.50|       0.35000        262.50|       0.40000         300.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 501-05092               252.000  m2  |      60.00000      15120.00|      70.00000      17640.00|      70.00000       17640.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  300 mm                                  |                            |                            |
0012 601-01522                 4.000  EACH|    1125.00000       4500.00|    1125.00000       4500.00|    1150.00000        4600.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-06037                 4.000  EACH|     960.00000       3840.00|     550.00000       2200.00|     575.00000        2300.00
  GUARDRAIL END TREATMENT, I              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
                                                                                                                   PAGE : 440 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   308,928.00                                                  ROUTE : SR 337
     CALL ORDER   : 440                     CONTRACT ID : B -24093-A                   COUNTIES : HARRISON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-2040801              |(3) 35-1618530
                                          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTRUCTI|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-06777                 2.000  EACH|    7660.00000      15320.00|    6625.00000      13250.00|    8000.00000       16000.00
  GRAVEL BARREL ARRAY                     |                            |                            |
0015 601-99105                53.340  m   |      30.00000       1600.20|      30.00000       1600.20|      32.00000        1706.88
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0016 602-06729                38.000  EACH|       6.00000        228.00|       6.50000        247.00|       9.00000         342.00
  BARRIER DELINEATOR                      |                            |                            |
0017 607-06335                17.000  m   |      70.00000       1190.00|     200.00000       3400.00|     150.00000        2550.00
  PAVED SIDE DITCH, A                     |                            |                            |
0018 610-05527                45.000  Mg  |      98.00000       4410.00|      85.00000       3825.00|     100.00000        4500.00
  HMA FOR APPROACHES                      |                            |                            |
0019 702-51863              1080.000  EACH|       5.00000       5400.00|       6.00000       6480.00|      12.00000       12960.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0020 703-03622               100.000  EACH|      14.00000       1400.00|       7.00000        700.00|      11.50000        1150.00
  TIE BAR ASSEMBLY, THREADED, EPOXY       |                            |                            |
  COATED, MODIFIED                        |                            |                            |
0021 703-51032             11660.000  kg  |       1.50000      17490.00|       1.50000      17490.00|       1.80000       20988.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0022 704-51002                12.700  m3  |     815.00000      10350.50|     900.00000      11430.00|     800.00000       10160.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0023 706-05732                 4.000  EACH|    1200.00000       4800.00|    1000.00000       4000.00|    1400.00000        5600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0024 706-51025               214.000  m   |      78.00000      16692.00|     115.00000      24610.00|     100.00000       21400.00
  CONCRETE, C, RAILING                    |                            |                            |
0025 709-51821                        LUMP|    2680.00000       2680.00|    3050.00000       3050.00|    3300.00000        3300.00
  SURFACE SEAL                            |                            |                            |
0026 722-51842              1098.000  m2  |      35.00000      38430.00|      40.00000      43920.00|      40.00000       43920.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0027 722-51846                14.100  m3  |     395.00000       5569.50|     395.00000       5569.50|     395.00000        5569.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0028 722-51852               207.000  m2  |      40.00000       8280.00|      50.00000      10350.00|     100.00000       20700.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0029 722-60824              1080.000  m2  |       4.30000       4644.00|       3.50000       3780.00|       3.50000        3780.00
  SURFACE MILLING                         |                            |                            |
0030 724-03276                46.000  m   |     195.00000       8970.00|     150.00000       6900.00|     150.00000        6900.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0031 724-51925                16.000  m   |     285.00000       4560.00|     300.00000       4800.00|     400.00000        6400.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0032 801-03290                 2.000  EACH|     135.00000        270.00|      95.00000        190.00|     150.00000         300.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0033 801-04308                 4.000  EACH|     225.00000        900.00|     170.00000        680.00|     250.00000        1000.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
                                                                                                                   PAGE : 440 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   308,928.00                                                  ROUTE : SR 337
     CALL ORDER   : 440                     CONTRACT ID : B -24093-A                   COUNTIES : HARRISON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1878024              |(2) 35-2040801              |(3) 35-1618530
                                          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTRUCTI|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 801-06605                 6.000  EACH|      50.00000        300.00|      80.00000        480.00|      60.00000         360.00
  BARRICADE, IIIA                         |                            |                            |
0035 801-06606                 4.000  EACH|      75.00000        300.00|      90.00000        360.00|      85.00000         340.00
  BARRICADE, IIIB                         |                            |                            |
0036 801-06625                16.000  EACH|      69.00000       1104.00|      95.00000       1520.00|      80.00000        1280.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0037 801-06640                 6.000  EACH|      79.00000        474.00|      75.00000        450.00|      90.00000         540.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0038 801-06645                 6.000  EACH|      32.50000        195.00|      35.00000        210.00|      35.00000         210.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0039 808-01184                25.000  m   |       1.68000         42.00|       1.00000         25.00|       1.75000          43.75
  LINE, PAINT, BROKEN, YELLOW, 125 mm     |                            |                            |
0040 808-06713               410.000  m   |       1.34000        549.40|       0.92000        377.20|       1.40000         574.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0041 808-06714               310.000  m   |       1.34000        415.40|       0.92000        285.20|       1.40000         434.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    252,950.50|             $    260,385.00|                $    276,117.13
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    252,950.50|             $    260,385.00|                $    276,117.13
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   308,928.00                                                  ROUTE : SR 337
     CALL ORDER   : 440                     CONTRACT ID : B -24093-A                   COUNTIES : HARRISON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |                            |
                                          |ERBER & MILLIGAN CONSTUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     250.00000       1500.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   13750.00000      13750.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02240               132.000  m2  |      20.00000       2640.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0004 202-02241               352.000  m   |       5.00000       1760.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02272                17.000  m   |      20.00000        340.00|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0006 202-51328                        LUMP|   49500.00000      49500.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               290.000  m2  |       6.50000       1885.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-62420               214.000  m   |       5.00000       1070.00|                            |
  BRIDGE RAILING, REMOVE                  |                            |                            |
0009 303-60900                90.000  Mg  |      25.00000       2250.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0010 406-05521               750.000  m2  |       0.50000        375.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 501-05092               252.000  m2  |      55.00000      13860.00|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  300 mm                                  |                            |                            |
0012 601-01522                 4.000  EACH|    1250.00000       5000.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-06037                 4.000  EACH|     600.00000       2400.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0014 601-06777                 2.000  EACH|    8250.00000      16500.00|                            |
  GRAVEL BARREL ARRAY                     |                            |                            |
0015 601-99105                53.340  m   |      35.00000       1866.90|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0016 602-06729                38.000  EACH|       8.50000        323.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0017 607-06335                17.000  m   |      50.00000        850.00|                            |
  PAVED SIDE DITCH, A                     |                            |                            |
0018 610-05527                45.000  Mg  |     120.00000       5400.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0019 702-51863              1080.000  EACH|       6.50000       7020.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   308,928.00                                                  ROUTE : SR 337
     CALL ORDER   : 440                     CONTRACT ID : B -24093-A                   COUNTIES : HARRISON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |                            |
                                          |ERBER & MILLIGAN CONSTUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 703-03622               100.000  EACH|       8.50000        850.00|                            |
  TIE BAR ASSEMBLY, THREADED, EPOXY       |                            |                            |
  COATED, MODIFIED                        |                            |                            |
0021 703-51032             11660.000  kg  |       1.80000      20988.00|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0022 704-51002                12.700  m3  |    1000.00000      12700.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0023 706-05732                 4.000  EACH|    1000.00000       4000.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0024 706-51025               214.000  m   |     110.00000      23540.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0025 709-51821                        LUMP|    3500.00000       3500.00|                            |
  SURFACE SEAL                            |                            |                            |
0026 722-51842              1098.000  m2  |      40.00000      43920.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0027 722-51846                14.100  m3  |     395.00000       5569.50|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0028 722-51852               207.000  m2  |      70.00000      14490.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0029 722-60824              1080.000  m2  |       5.50000       5940.00|                            |
  SURFACE MILLING                         |                            |                            |
0030 724-03276                46.000  m   |     300.00000      13800.00|                            |
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0031 724-51925                16.000  m   |     300.00000       4800.00|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0032 801-03290                 2.000  EACH|     180.00000        360.00|                            |
  CONSTRUCTION SIGN, C                    |                            |                            |
0033 801-04308                 4.000  EACH|     250.00000       1000.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0034 801-06605                 6.000  EACH|     100.00000        600.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0035 801-06606                 4.000  EACH|     100.00000        400.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0036 801-06625                16.000  EACH|      90.00000       1440.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0037 801-06640                 6.000  EACH|     120.00000        720.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0038 801-06645                 6.000  EACH|      35.00000        210.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0039 808-01184                25.000  m   |       2.00000         50.00|                            |
  LINE, PAINT, BROKEN, YELLOW, 125 mm     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   308,928.00                                                  ROUTE : SR 337
     CALL ORDER   : 440                     CONTRACT ID : B -24093-A                   COUNTIES : HARRISON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |                            |
                                          |ERBER & MILLIGAN CONSTUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 808-06713               410.000  m   |       1.50000        615.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0041 808-06714               310.000  m   |       1.50000        465.00|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    288,247.40|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    288,247.40|                            |
====================================================================================================================================
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                                                                                                                   PAGE : 450 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   212,070.67                                                  ROUTE : PARK ROAD
     CALL ORDER   : 450                     CONTRACT ID : B -24095-A                   COUNTIES : JEFFERSON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   50  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 674(C-502)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1385672     FORCE CONSTRUCTION COMPANY, INC.                                       $    214,307.28     100.0000%
   2   35-1364963     ERBER & MILLIGAN CONSTUCTION COMPANY                                   $    304,001.00     141.8528%
====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1364963              |
                                          |FORCE CONSTRUCTION COMPANY, |ERBER & MILLIGAN CONSTUCTION|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 202-01261                 1.000  EACH|    5600.00000       5600.00|    1000.00000       1000.00|
  TESTING FOR ASBESTOS                    |                            |                            |
0002 202-51328                        LUMP|   16800.00000      16800.00|   74000.00000      74000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0003 202-60820               267.000  SYS |       3.47000        926.49|      10.00000       2670.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 202-60822               461.000  SYS |       3.47000       1599.67|      10.00000       4610.00|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0005 305-60415                 0.040  TON |     392.00000         15.68|    1000.00000         40.00|
  CRACKS AND JOINTS IN CONCRETE PAVEMENT  |                            |                            |
  OR BASE, FILL                           |                            |                            |
0006 409-52456               400.000  SYS |       0.84000        336.00|       1.00000        400.00|
  BITUMINOUS MATERIAL FOR TACK COAT       |                            |                            |
0007 601-90027                48.000  LFT |      69.44000       3333.12|      75.00000       3600.00|
  GUARD RAIL, WOOD BEAM                   |                            |                            |
0008 610-05527                28.000  TON |     156.80000       4390.40|     180.00000       5040.00|
  HMA FOR APPROACHES                      |                            |                            |
0009 616-06405                 5.000  TON |      39.20000        196.00|      50.00000        250.00|
  RIPRAP, REVETMENT                       |                            |                            |
0010 702-51110               768.000  LBS |       3.36000       2580.48|       7.50000       5760.00|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0011 702-51863                12.000  EACH|       6.72000         80.64|      20.00000        240.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0012 702-52376                13.400  CYS |     448.00000       6003.20|    2000.00000      26800.00|
  CONCRETE, C, STRUCTURES                 |                            |                            |
0013 703-90976               255.000  LBS |       0.58000        147.90|       1.00000        255.00|
  REINFORCING STEEL, GRADE 60             |                            |                            |
0014 703-96177              2250.000  LBS |       0.69000       1552.50|       1.00000       2250.00|
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   212,070.67                                                  ROUTE : PARK ROAD
     CALL ORDER   : 450                     CONTRACT ID : B -24095-A                   COUNTIES : JEFFERSON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1364963              |
                                          |FORCE CONSTRUCTION COMPANY, |ERBER & MILLIGAN CONSTUCTION|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 708-51813               161.000  SFT |      58.80000       9466.80|     300.00000      48300.00|
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0016 708-51814                50.000  SFT |       3.36000        168.00|       5.00000        250.00|
  WELDED STEEL WIRE FABRIC                |                            |                            |
0017 722-51401                83.000  SFT |      67.20000       5577.60|      25.00000       2075.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0018 722-51842               461.000  SYS |      44.80000      20652.80|      60.00000      27660.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0019 722-51846                 3.000  CYS |     300.00000        900.00|     300.00000        900.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0020 722-51852               208.000  SFT |      33.60000       6988.80|       7.00000       1456.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0021 722-51874               332.000  SFT |      44.80000      14873.60|      30.00000       9960.00|
  OVERLAY DAM                             |                            |                            |
0022 724-51881               162.000  LFT |      22.40000       3628.80|      15.00000       2430.00|
  STRUCTURAL EXPANSION JOINT, BS2         |                            |                            |
0023 724-51885                30.000  LFT |      33.60000       1008.00|      25.00000        750.00|
  STRUCTURAL EXPANSION JOINT, BS6         |                            |                            |
0024 727-90308               194.000  LFT |      44.80000       8691.20|      40.00000       7760.00|
  EPOXY INJECTION, CRACK PREPARATION      |                            |                            |
0025 727-90309                13.600  GAL |     224.00000       3046.40|      75.00000       1020.00|
  EPOXY INJECTION, EPOXY MATERIAL         |                            |                            |
0026 727-93560                        LUMP|    1680.00000       1680.00|   12000.00000      12000.00|
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                            |                            |
0027 729-51875               270.000  SFT |      61.60000      16632.00|     100.00000      27000.00|
  CONCRETE, A, PATCHING                   |                            |                            |
0028 801-04308                 4.000  EACH|     156.80000        627.20|     300.00000       1200.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0029 801-06606                10.000  EACH|      89.60000        896.00|     100.00000       1000.00|
  BARRICADE, IIIB                         |                            |                            |
0030 801-06625                 5.000  EACH|     106.40000        532.00|      75.00000        375.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0031 801-06640                10.000  EACH|      78.40000        784.00|     125.00000       1250.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0032 900-06790                 6.000  MOS |    1344.00000       8064.00|    1200.00000       7200.00|
  FIELD OFFICE, 300 SQ FT                 |                            |                            |
0033 920-06775                        LUMP|   11200.00000      11200.00|    5000.00000       5000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0034 930-06845                        LUMP|    5600.00000       5600.00|    5000.00000       5000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0035 940-01001                        LUMP|   49728.00000      49728.00|   14500.00000      14500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
                                                                                                                   PAGE : 450 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   212,070.67                                                  ROUTE : PARK ROAD
     CALL ORDER   : 450                     CONTRACT ID : B -24095-A                   COUNTIES : JEFFERSON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1364963              |
                                          |FORCE CONSTRUCTION COMPANY, |ERBER & MILLIGAN CONSTUCTION|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    214,307.28|             $    304,001.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    214,307.28|             $    304,001.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
                                                                                                                   PAGE : 460 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   641,520.32                                                  ROUTE : CR 660E
     CALL ORDER   : 460                     CONTRACT ID : B -24126-A                   COUNTIES : GREENE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  120  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9928(018)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    608,953.50     100.0000%
   2   35-1385672     FORCE CONSTRUCTION COMPANY, INC.                                       $    663,393.76     108.9399%
   3   35-1801998     CLR, INC.                                                              $    672,074.05     110.3654%
   4   35-1111003     WHITE CONSTRUCTION, INC.                                               $    737,339.71     121.0830%
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    740,222.71     121.5565%
   6   35-0906416     WEDDLE BROTHERS CONSTRUCTION COMPANY, INC.                             $    853,328.80     140.1303%
====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1385672              |(3) 35-1801998
                                          |ROBERTSON, DUNCAN, INC.     |FORCE CONSTRUCTION COMPANY, |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1300.00000      13000.00|    1344.00000      13440.00|    1450.00000       14500.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6000.00000       6000.00|    8512.00000       8512.00|    3900.00000        3900.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   30000.00000      30000.00|   39636.80000      39636.80|   33750.00000       33750.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   12000.00000      12000.00|   20000.00000      20000.00|   13500.00000       13500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01261                 1.000  EACH|    1000.00000       1000.00|    1680.00000       1680.00|     300.00000         300.00
  TESTING FOR ASBESTOS                    |                            |                            |
0006 202-02286                 1.000  EACH|   30000.00000      30000.00|   50400.00000      50400.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 203-02000              4076.000  m3  |       7.00000      28532.00|       7.84000      31955.84|       7.75000       31589.00
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02010               157.000  m3  |      50.00000       7850.00|      67.20000      10550.40|      45.00000        7065.00
  EXCAVATION, ROCK                        |                            |                            |
0009 203-02070              2724.000  m3  |      13.00000      35412.00|      11.20000      30508.80|      14.00000       38136.00
  BORROW                                  |                            |                            |
0010 205-02229                90.000  m   |       5.00000        450.00|      13.16000       1184.40|      11.75000        1057.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0011 206-51215                33.000  m3  |     200.00000       6600.00|      78.40000       2587.20|     235.00000        7755.00
  EXCAVATION, X                           |                            |                            |
0012 206-51230               210.000  m3  |      30.00000       6300.00|      15.68000       3292.80|      50.00000       10500.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
                                                                                                                   PAGE : 460 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   641,520.32                                                  ROUTE : CR 660E
     CALL ORDER   : 460                     CONTRACT ID : B -24126-A                   COUNTIES : GREENE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1385672              |(3) 35-1801998
                                          |ROBERTSON, DUNCAN, INC.     |FORCE CONSTRUCTION COMPANY, |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 211-02050               218.000  m3  |      20.00000       4360.00|      22.96000       5005.28|      24.00000        5232.00
  B BORROW                                |                            |                            |
0014 211-02060               260.200  m3  |      20.00000       5204.00|      25.76000       6702.75|      35.00000        9107.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 213-52830                19.400  m3  |     125.00000       2425.00|      84.00000       1629.60|     235.00000        4559.00
  FLOWABLE MORTAR                         |                            |                            |
0016 303-04056                60.000  Mg  |      15.00000        900.00|      21.00000       1260.00|      44.00000        2640.00
  COMPACTED AGGREGATE FOR BASE, 0, 73     |                            |                            |
0017 303-52308               882.700  Mg  |      13.00000      11475.10|      16.80000      14829.36|      16.00000       14123.20
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0018 401-04820               260.000  Mg  |      63.80000      16588.00|      64.96000      16889.60|      61.00000       15860.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0019 401-04821               120.000  Mg  |      71.50000       8580.00|      72.80000       8736.00|      69.00000        8280.00
  HMA SURFACE 9.5 mm, LV, MAINLINE        |                            |                            |
0020 404-05514               166.000  m2  |      12.10000       2008.60|      12.32000       2045.12|      12.00000        1992.00
  SEAL COAT, 5                            |                            |                            |
0021 405-05518              1854.000  m2  |       0.05000         92.70|       0.84000       1557.36|       0.75000        1390.50
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              1842.000  m2  |       0.28000        515.76|       0.28000        515.76|       0.25000         460.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 501-05090               128.800  m2  |      65.00000       8372.00|      61.60000       7934.08|      70.00000        9016.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0024 601-01522                 4.000  EACH|    1320.00000       5280.00|    1344.00000       5376.00|    1260.00000        5040.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0025 601-01846                 1.000  EACH|    1760.00000       1760.00|    1792.00000       1792.00|    1680.00000        1680.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0026 601-06037                 3.000  EACH|     632.50000       1897.50|     644.00000       1932.00|     600.00000        1800.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0027 601-99105                60.960  m   |      34.10000       2078.74|      34.72000       2116.53|      33.00000        2011.68
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 602-06729                 6.000  EACH|       8.00000         48.00|      22.40000        134.40|       8.00000          48.00
  BARRIER DELINEATOR                      |                            |                            |
0029 603-06042               110.000  m   |      16.50000       1815.00|      18.48000       2032.80|      18.00000        1980.00
  FENCE, BARBED WIRE, 1220 mm             |                            |                            |
0030 607-06335                 9.300  m   |     100.00000        930.00|      35.00000        325.50|     240.00000        2232.00
  PAVED SIDE DITCH, A                     |                            |                            |
0031 610-05527                79.800  Mg  |      93.50000       7461.30|      95.20000       7596.96|      90.00000        7182.00
  HMA FOR APPROACHES                      |                            |                            |
0032 611-06497                 2.000  EACH|     140.00000        280.00|     179.20000        358.40|     170.00000         340.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
                                                                                                                   PAGE : 460 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   641,520.32                                                  ROUTE : CR 660E
     CALL ORDER   : 460                     CONTRACT ID : B -24126-A                   COUNTIES : GREENE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1385672              |(3) 35-1801998
                                          |ROBERTSON, DUNCAN, INC.     |FORCE CONSTRUCTION COMPANY, |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 615-06490                14.000  EACH|     119.90000       1678.60|     122.08000       1709.12|     120.00000        1680.00
  RIGHT OF WAY MARKER                     |                            |                            |
0034 616-02320               307.000  m2  |       4.00000       1228.00|       2.24000        687.68|       3.00000         921.00
  GEOTEXTILES                             |                            |                            |
0035 616-06405               158.000  Mg  |      17.00000       2686.00|      18.00000       2844.00|      20.75000        3278.50
  RIPRAP, REVETMENT                       |                            |                            |
0036 616-51367               543.000  m2  |      30.00000      16290.00|      33.60000      18244.80|      41.50000       22534.50
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0037 621-01004                 1.000  EACH|     715.00000        715.00|     728.00000        728.00|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0038 621-01743                25.000  kg  |      14.96000        374.00|      15.23000        380.75|      14.00000         350.00
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0039 621-06545                 0.500  Mg  |     599.50000        299.75|     610.40000        305.20|     600.00000         300.00
  FERTILIZER                              |                            |                            |
0040 621-06553                67.000  kg  |      11.72000        785.24|      11.93000        799.31|      11.25000         753.75
  SEED MIXTURE, R                         |                            |                            |
0041 621-06567                 1.000  kL  |       1.10000          1.10|       1.12000          1.12|       1.00000           1.00
  WATER                                   |                            |                            |
0042 621-06575               938.000  m2  |       4.02000       3770.76|       4.09000       3836.42|       3.65000        3423.70
  SODDING, NURSERY                        |                            |                            |
0043 621-98503                 2.500  Mg  |     566.50000       1416.25|     576.80000       1442.00|     540.00000        1350.00
  MULCH MATERIAL                          |                            |                            |
0044 701-51195                68.000  m   |     150.00000      10200.00|      94.08000       6397.44|     135.00000        9180.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0045 701-91792                 8.000  EACH|     100.00000        800.00|      72.80000        582.40|     150.00000        1200.00
  PILE TIP, STEEL H                       |                            |                            |
0046 702-51005               134.700  m3  |     400.00000      53880.00|     364.00000      49030.80|     410.00000       55227.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0047 702-51015                43.200  m3  |     400.00000      17280.00|     498.40000      21530.88|     370.00000       15984.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0048 702-51100                31.000  kg  |       6.00000        186.00|      28.00000        868.00|      16.00000         496.00
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0049 702-51110               146.000  kg  |       5.00000        730.00|      16.80000       2452.80|       6.00000         876.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0050 703-03622                78.000  EACH|      13.00000       1014.00|      16.80000       1310.40|      19.00000        1482.00
  TIE BAR ASSEMBLY, THREADED, EPOXY       |                            |                            |
  COATED, MODIFIED                        |                            |                            |
0051 703-90976              8790.000  kg  |       1.15000      10108.50|       1.14000      10020.60|       1.45000       12745.50
  REINFORCING STEEL, GRADE 60             |                            |                            |
0052 703-96177             29742.000  kg  |       1.30000      38664.60|       1.21000      35987.82|       1.66000       49371.72
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   641,520.32                                                  ROUTE : CR 660E
     CALL ORDER   : 460                     CONTRACT ID : B -24126-A                   COUNTIES : GREENE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1385672              |(3) 35-1801998
                                          |ROBERTSON, DUNCAN, INC.     |FORCE CONSTRUCTION COMPANY, |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 704-51002               151.200  m3  |     500.00000      75600.00|     476.00000      71971.20|     545.00000       82404.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0054 706-05732                 4.000  EACH|    1100.00000       4400.00|    1680.00000       6720.00|    1275.00000        5100.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0055 706-51020                28.600  m3  |     500.00000      14300.00|     420.00000      12012.00|     500.00000       14300.00
  CONCRETE, C, RAILING                    |                            |                            |
0056 707-51045                        LUMP|   70000.00000      70000.00|   84560.00000      84560.00|   88000.00000       88000.00
  CONCRETE STRUCTURAL MEMBERS             |                            |                            |
0057 709-51821                        LUMP|    6000.00000       6000.00|    3830.40000       3830.40|    3000.00000        3000.00
  SURFACE SEAL                            |                            |                            |
0058 715-05021                62.000  m   |      50.00000       3100.00|      49.28000       3055.36|      32.00000        1984.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0059 715-05123                23.000  m   |      90.00000       2070.00|      72.80000       1674.40|      99.00000        2277.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0060 715-05168                 4.000  m   |      50.00000        200.00|      35.84000        143.36|     143.00000         572.00
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0061 715-05407                26.000  m   |       4.00000        104.00|      11.20000        291.20|      11.00000         286.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0062 715-46005                 8.000  EACH|     225.00000       1800.00|     252.00000       2016.00|     125.00000        1000.00
  PIPE END SECTION, 375 mm                |                            |                            |
0063 715-46020                 2.000  EACH|     300.00000        600.00|     347.20000        694.40|     215.00000         430.00
  PIPE END SECTION, 600 mm                |                            |                            |
0064 720-45025                 1.000  EACH|    1500.00000       1500.00|    1120.00000       1120.00|    1500.00000        1500.00
  INLET, D6                               |                            |                            |
0065 801-04308                 4.000  EACH|     407.00000       1628.00|     511.84000       2047.36|     400.00000        1600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0066 801-06605                 8.000  EACH|     165.00000       1320.00|      86.24000        689.92|     160.00000        1280.00
  BARRICADE, IIIA                         |                            |                            |
0067 801-06606                 8.000  EACH|     176.00000       1408.00|     128.80000       1030.40|     170.00000        1360.00
  BARRICADE, IIIB                         |                            |                            |
0068 801-06625                 4.000  EACH|     121.00000        484.00|     126.56000        506.24|     125.00000         500.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0069 801-06640                 4.000  EACH|     154.00000        616.00|     238.56000        954.24|     175.00000         700.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0070 801-06775                        LUMP|    2500.00000       2500.00|    8400.00000       8400.00|    1900.00000        1900.00
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $    608,953.50|             $    663,393.76|                $    672,074.05
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    608,953.50|             $    663,393.76|                $    672,074.05
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   641,520.32                                                  ROUTE : CR 660E
     CALL ORDER   : 460                     CONTRACT ID : B -24126-A                   COUNTIES : GREENE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1111003              |(5) 35-2040801              |(6) 35-0906416
                                          |WHITE CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTRUCTI|WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1300.00000      13000.00|    2000.00000      20000.00|    1046.50000       10465.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   10500.00000      10500.00|   15000.00000      15000.00|   11297.48000       11297.48
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   33500.00000      33500.00|   36000.00000      36000.00|   42655.79000       42655.79
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   25000.00000      25000.00|   14000.00000      14000.00|   10208.66000       10208.66
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01261                 1.000  EACH|    1000.00000       1000.00|    1500.00000       1500.00|     520.85000         520.85
  TESTING FOR ASBESTOS                    |                            |                            |
0006 202-02286                 1.000  EACH|   19125.00000      19125.00|   18000.00000      18000.00|   38288.82000       38288.82
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 203-02000              4076.000  m3  |      15.27000      62240.52|      12.90000      52580.40|      13.48000       54944.48
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02010               157.000  m3  |      15.27000       2397.39|      75.00000      11775.00|      74.93000       11764.01
  EXCAVATION, ROCK                        |                            |                            |
0009 203-02070              2724.000  m3  |      15.27000      41595.48|      14.35000      39089.40|      16.01000       43611.24
  BORROW                                  |                            |                            |
0010 205-02229                90.000  m   |      12.95000       1165.50|      11.75000       1057.50|      11.48000        1033.20
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0011 206-51215                33.000  m3  |     290.00000       9570.00|     100.00000       3300.00|     292.08000        9638.64
  EXCAVATION, X                           |                            |                            |
0012 206-51230               210.000  m3  |      72.00000      15120.00|      35.00000       7350.00|      48.68000       10222.80
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0013 211-02050               218.000  m3  |      32.40000       7063.20|      30.00000       6540.00|      42.91000        9354.38
  B BORROW                                |                            |                            |
0014 211-02060               260.200  m3  |      36.30000       9445.26|      40.00000      10408.00|      42.91000       11165.18
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 213-52830                19.400  m3  |     128.00000       2483.20|     200.00000       3880.00|     205.38000        3984.37
  FLOWABLE MORTAR                         |                            |                            |
0016 303-04056                60.000  Mg  |      23.80000       1428.00|      25.00000       1500.00|      39.97000        2398.20
  COMPACTED AGGREGATE FOR BASE, 0, 73     |                            |                            |
0017 303-52308               882.700  Mg  |      16.85000      14873.50|      15.00000      13240.50|      15.63000       13796.60
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0018 401-04820               260.000  Mg  |      61.00000      15860.00|      58.00000      15080.00|      60.46000       15719.60
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0019 401-04821               120.000  Mg  |      68.00000       8160.00|      65.00000       7800.00|      67.75000        8130.00
  HMA SURFACE 9.5 mm, LV, MAINLINE        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   641,520.32                                                  ROUTE : CR 660E
     CALL ORDER   : 460                     CONTRACT ID : B -24126-A                   COUNTIES : GREENE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1111003              |(5) 35-2040801              |(6) 35-0906416
                                          |WHITE CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTRUCTI|WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 404-05514               166.000  m2  |      12.00000       1992.00|      11.00000       1826.00|      11.46000        1902.36
  SEAL COAT, 5                            |                            |                            |
0021 405-05518              1854.000  m2  |       0.78000       1446.12|       0.75000       1390.50|       0.79000        1464.66
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              1842.000  m2  |       0.26000        478.92|       0.25000        460.50|       0.26000         478.92
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 501-05090               128.800  m2  |      60.00000       7728.00|      50.00000       6440.00|      68.00000        8758.40
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0024 601-01522                 4.000  EACH|    1260.00000       5040.00|    1200.00000       4800.00|    1250.04000        5000.16
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0025 601-01846                 1.000  EACH|    1700.00000       1700.00|    1600.00000       1600.00|    1666.72000        1666.72
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0026 601-06037                 3.000  EACH|     605.00000       1815.00|     575.00000       1725.00|     598.98000        1796.94
  GUARDRAIL END TREATMENT, I              |                            |                            |
0027 601-99105                60.960  m   |      33.00000       2011.68|      31.00000       1889.76|      32.28000        1967.79
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 602-06729                 6.000  EACH|       8.00000         48.00|      10.00000         60.00|       8.33000          49.98
  BARRIER DELINEATOR                      |                            |                            |
0029 603-06042               110.000  m   |      17.50000       1925.00|      16.50000       1815.00|      17.19000        1890.90
  FENCE, BARBED WIRE, 1220 mm             |                            |                            |
0030 607-06335                 9.300  m   |     100.00000        930.00|     150.00000       1395.00|     235.32000        2188.48
  PAVED SIDE DITCH, A                     |                            |                            |
0031 610-05527                79.800  Mg  |      89.00000       7102.20|      85.00000       6783.00|      88.56000        7067.09
  HMA FOR APPROACHES                      |                            |                            |
0032 611-06497                 2.000  EACH|     170.00000        340.00|     300.00000        600.00|     166.67000         333.34
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0033 615-06490                14.000  EACH|     125.00000       1750.00|     109.00000       1526.00|     113.55000        1589.70
  RIGHT OF WAY MARKER                     |                            |                            |
0034 616-02320               307.000  m2  |       3.36000       1031.52|       4.00000       1228.00|       5.93000        1820.51
  GEOTEXTILES                             |                            |                            |
0035 616-06405               158.000  Mg  |      23.19000       3664.02|      20.00000       3160.00|      33.79000        5338.82
  RIPRAP, REVETMENT                       |                            |                            |
0036 616-51367               543.000  m2  |      53.00000      28779.00|      45.00000      24435.00|      55.05000       29892.15
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0037 621-01004                 1.000  EACH|     710.00000        710.00|     650.00000        650.00|     677.11000         677.11
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0038 621-01743                25.000  kg  |      15.00000        375.00|      13.60000        340.00|      14.18000         354.50
  SEED MIXTURE, GRASS, 2                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   641,520.32                                                  ROUTE : CR 660E
     CALL ORDER   : 460                     CONTRACT ID : B -24126-A                   COUNTIES : GREENE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1111003              |(5) 35-2040801              |(6) 35-0906416
                                          |WHITE CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTRUCTI|WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 621-06545                 0.500  Mg  |     600.00000        300.00|     545.00000        272.50|     567.20000         283.60
  FERTILIZER                              |                            |                            |
0040 621-06553                67.000  kg  |      11.75000        787.25|      10.65000        713.55|      11.13000         745.71
  SEED MIXTURE, R                         |                            |                            |
0041 621-06567                 1.000  kL  |       1.00000          1.00|       1.00000          1.00|       0.28000           0.28
  WATER                                   |                            |                            |
0042 621-06575               938.000  m2  |       5.00000       4690.00|       3.65000       3423.70|       3.82000        3583.16
  SODDING, NURSERY                        |                            |                            |
0043 621-98503                 2.500  Mg  |     575.00000       1437.50|     515.00000       1287.50|     538.22000        1345.55
  MULCH MATERIAL                          |                            |                            |
0044 701-51195                68.000  m   |     173.00000      11764.00|     150.00000      10200.00|     132.15000        8986.20
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0045 701-91792                 8.000  EACH|      95.00000        760.00|     125.00000       1000.00|      86.40000         691.20
  PILE TIP, STEEL H                       |                            |                            |
0046 702-51005               134.700  m3  |     492.00000      66272.40|     550.00000      74085.00|     663.61000       89388.27
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0047 702-51015                43.200  m3  |     404.00000      17452.80|     400.00000      17280.00|    1507.01000       65102.83
  CONCRETE, B, FOOTINGS                   |                            |                            |
0048 702-51100                31.000  kg  |       9.29000        287.99|      15.00000        465.00|      10.93000         338.83
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0049 702-51110               146.000  kg  |       4.41000        643.86|       6.50000        949.00|       6.06000         884.76
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0050 703-03622                78.000  EACH|      16.65000       1298.70|      15.00000       1170.00|      12.52000         976.56
  TIE BAR ASSEMBLY, THREADED, EPOXY       |                            |                            |
  COATED, MODIFIED                        |                            |                            |
0051 703-90976              8790.000  kg  |       1.27000      11163.30|       1.20000      10548.00|       1.19000       10460.10
  REINFORCING STEEL, GRADE 60             |                            |                            |
0052 703-96177             29742.000  kg  |       1.30000      38664.60|       1.45000      43125.90|       1.37000       40746.54
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0053 704-51002               151.200  m3  |     630.00000      95256.00|     575.00000      86940.00|     728.17000      110099.30
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0054 706-05732                 4.000  EACH|    1175.00000       4700.00|    1500.00000       6000.00|    1304.93000        5219.72
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0055 706-51020                28.600  m3  |     600.00000      17160.00|     600.00000      17160.00|     499.16000       14275.98
  CONCRETE, C, RAILING                    |                            |                            |
0056 707-51045                        LUMP|   73000.00000      73000.00|   90000.00000      90000.00|   80624.65000       80624.65
  CONCRETE STRUCTURAL MEMBERS             |                            |                            |
0057 709-51821                        LUMP|    3700.00000       3700.00|    3550.00000       3550.00|   10208.66000       10208.66
  SURFACE SEAL                            |                            |                            |
0058 715-05021                62.000  m   |      69.91000       4334.42|      81.00000       5022.00|     111.88000        6936.56
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   641,520.32                                                  ROUTE : CR 660E
     CALL ORDER   : 460                     CONTRACT ID : B -24126-A                   COUNTIES : GREENE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1111003              |(5) 35-2040801              |(6) 35-0906416
                                          |WHITE CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTRUCTI|WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 715-05123                23.000  m   |     166.82000       3836.86|     107.00000       2461.00|     213.09000        4901.07
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0060 715-05168                 4.000  m   |     106.96000        427.84|      72.00000        288.00|     237.08000         948.32
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0061 715-05407                26.000  m   |      19.68000        511.68|      31.00000        806.00|       0.03000           0.78
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0062 715-46005                 8.000  EACH|     145.00000       1160.00|     250.00000       2000.00|     161.87000        1294.96
  PIPE END SECTION, 375 mm                |                            |                            |
0063 715-46020                 2.000  EACH|     260.00000        520.00|     425.00000        850.00|     219.11000         438.22
  PIPE END SECTION, 600 mm                |                            |                            |
0064 720-45025                 1.000  EACH|    1936.00000       1936.00|    1600.00000       1600.00|    1596.80000        1596.80
  INLET, D6                               |                            |                            |
0065 801-04308                 4.000  EACH|     500.00000       2000.00|     250.00000       1000.00|     385.43000        1541.72
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0066 801-06605                 8.000  EACH|      85.00000        680.00|     100.00000        800.00|     156.26000        1250.08
  BARRICADE, IIIA                         |                            |                            |
0067 801-06606                 8.000  EACH|     125.00000       1000.00|     150.00000       1200.00|     166.67000        1333.36
  BARRICADE, IIIB                         |                            |                            |
0068 801-06625                 4.000  EACH|     125.00000        500.00|     100.00000        400.00|     114.59000         458.36
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0069 801-06640                 4.000  EACH|     250.00000       1000.00|     100.00000        400.00|     145.84000         583.36
  CONSTRUCTION SIGN, A                    |                            |                            |
0070 801-06775                        LUMP|    7700.00000       7700.00|   15000.00000      15000.00|    4645.48000        4645.48
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $    737,339.71|             $    740,222.71|                $    853,328.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    737,339.71|             $    740,222.71|                $    853,328.80
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   640,927.20                                                  ROUTE : GERMANTOWN ROAD
     CALL ORDER   : 470                     CONTRACT ID : B -24301-A                   COUNTIES : WAYNE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/05/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9989(023)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1385672     FORCE CONSTRUCTION COMPANY, INC.                                       $    591,565.52     100.0000%
   2   35-1310611     ROBERTSON, DUNCAN, INC.                           CONDITIONAL          $    596,082.13     100.7635%
   3   35-1549010     MCALISTER EXCAVATING COMPANY, INC.                CONDITIONAL          $    612,088.33     103.4692%
   4   35-1128289     BEATY CONSTRUCTION, INC.                                               $    675,022.43     114.1078%
====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1310611              |(3) 35-1549010
                                          |FORCE CONSTRUCTION COMPANY, |ROBERTSON, DUNCAN, INC.     |MCALISTER EXCAVATING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1232.00000       9856.00|    1300.00000      10400.00|    1400.00000       11200.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   13440.00000      13440.00|    6000.00000       6000.00|    6500.00000        6500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   41552.00000      41552.00|   30000.00000      30000.00|   30000.00000       30000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   20720.00000      20720.00|    9000.00000       9000.00|   10000.00000       10000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01261                 1.000  EACH|    1680.00000       1680.00|    1000.00000       1000.00|     750.00000         750.00
  TESTING FOR ASBESTOS                    |                            |                            |
0006 202-02286                 1.000  EACH|   64064.00000      64064.00|   40000.00000      40000.00|   21000.00000       21000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 203-02000               847.000  m3  |      13.44000      11383.68|      10.00000       8470.00|       8.50000        7199.50
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070              4863.000  m3  |      11.20000      54465.60|      12.00000      58356.00|      10.50000       51061.50
  BORROW                                  |                            |                            |
0009 203-51223                60.000  m3  |      12.32000        739.20|      10.00000        600.00|      31.00000        1860.00
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02224               849.000  m   |       6.33000       5374.17|       3.00000       2547.00|       6.25000        5306.25
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 206-51220               184.000  m3  |      16.80000       3091.20|     100.00000      18400.00|     275.00000       50600.00
  EXCAVATION, WET                         |                            |                            |
0012 213-52830                36.000  m3  |      84.00000       3024.00|     100.00000       3600.00|     160.00000        5760.00
  FLOWABLE MORTAR                         |                            |                            |
0013 303-52308              1026.000  Mg  |      15.68000      16087.68|      14.00000      14364.00|      14.00000       14364.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   640,927.20                                                  ROUTE : GERMANTOWN ROAD
     CALL ORDER   : 470                     CONTRACT ID : B -24301-A                   COUNTIES : WAYNE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1310611              |(3) 35-1549010
                                          |FORCE CONSTRUCTION COMPANY, |ROBERTSON, DUNCAN, INC.     |MCALISTER EXCAVATING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 303-52309               209.000  Mg  |      18.98000       3966.82|      18.65000       3897.85|      19.00000        3971.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0015 402-05474               340.000  Mg  |      40.32000      13708.80|      39.60000      13464.00|      44.00000       14960.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477               153.000  Mg  |      51.52000       7882.56|      50.60000       7741.80|      49.00000        7497.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 402-05481               117.000  Mg  |      54.88000       6420.96|      53.90000       6306.30|      61.00000        7137.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0018 405-05518              2638.000  m2  |       0.67000       1767.46|       0.05000        131.90|       1.00000        2638.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05521              2038.000  m2  |       0.06000        122.28|       0.06000        122.28|       0.20000         407.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 407-04348               649.000  m2  |       3.36000       2180.64|       3.30000       2141.70|       3.50000        2271.50
  SEAL COAT, 2                            |                            |                            |
0021 501-05090               148.000  m2  |      61.60000       9116.80|      60.00000       8880.00|      56.00000        8288.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0022 601-02354                 4.000  EACH|     336.00000       1344.00|     352.00000       1408.00|     370.00000        1480.00
  GUARDRAIL TRANSITION, WT                |                            |                            |
0023 601-06037                 4.000  EACH|     604.80000       2419.20|     572.00000       2288.00|     625.00000        2500.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0024 601-99105               183.000  m   |      32.48000       5943.84|      33.00000       6039.00|      35.00000        6405.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 615-06490                18.000  EACH|     115.36000       2076.48|     104.50000       1881.00|     105.00000        1890.00
  RIGHT OF WAY MARKER                     |                            |                            |
0026 615-06505                 2.000  EACH|     358.40000        716.80|     400.00000        800.00|     365.00000         730.00
  MONUMENT, B                             |                            |                            |
0027 615-92498                 1.000  EACH|      56.00000         56.00|     100.00000        100.00|     400.00000         400.00
  BENCH MARK                              |                            |                            |
0028 616-02320               591.000  m2  |       2.24000       1323.84|       3.50000       2068.50|       2.00000        1182.00
  GEOTEXTILES                             |                            |                            |
0029 616-03472               566.000  Mg  |      22.40000      12678.40|      20.00000      11320.00|      18.50000       10471.00
  RIPRAP, REVETMENT 450 mm                |                            |                            |
0030 621-01004                 1.000  EACH|     728.00000        728.00|     935.00000        935.00|     900.00000         900.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-01620              7097.000  m2  |       0.55000       3903.35|       0.50000       3548.50|       0.50000        3548.50
  MULCHED SEEDING, LEGUME, 1              |                            |                            |
0032 622-52436                 2.000  EACH|      24.64000         49.28|      22.00000         44.00|      25.00000          50.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0033 622-91786                35.000  EACH|      11.76000        411.60|      11.00000        385.00|      12.00000         420.00
  SEEDLING                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   640,927.20                                                  ROUTE : GERMANTOWN ROAD
     CALL ORDER   : 470                     CONTRACT ID : B -24301-A                   COUNTIES : WAYNE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1310611              |(3) 35-1549010
                                          |FORCE CONSTRUCTION COMPANY, |ROBERTSON, DUNCAN, INC.     |MCALISTER EXCAVATING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 622-98200                 4.000  EACH|      24.64000         98.56|      22.00000         88.00|      25.00000         100.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0035 701-04576               685.300  m   |      28.00000      19188.40|      70.00000      47971.00|     104.00000       71271.20
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.9 mm, 356 mm,                         |                            |                            |
0036 702-51005                79.800  m3  |     330.40000      26365.92|     500.00000      39900.00|     416.00000       33196.80
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0037 702-51015                36.200  m3  |     302.40000      10946.88|     500.00000      18100.00|     395.00000       14299.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0038 703-90976              7168.000  kg  |       1.12000       8028.16|       1.15000       8243.20|       1.21000        8673.28
  REINFORCING STEEL, GRADE 60             |                            |                            |
0039 703-96177             17720.000  kg  |       1.25000      22150.00|       1.30000      23036.00|       1.36000       24099.20
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0040 704-51002               130.700  m3  |     442.40000      57821.68|     500.00000      65350.00|     450.00000       58815.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0041 706-02686               121.000  m   |     129.92000      15720.32|     117.70000      14241.70|      84.00000       10164.00
  BRIDGE RAILING, SL1                     |                            |                            |
0042 707-51045                        LUMP|   91280.00000      91280.00|   92500.00000      92500.00|   90000.00000       90000.00
  CONCRETE STRUCTURAL MEMBERS             |                            |                            |
0043 709-51821                        LUMP|    8960.00000       8960.00|    5000.00000       5000.00|    3600.00000        3600.00
  SURFACE SEAL                            |                            |                            |
0044 711-02707                 8.000  EACH|     280.00000       2240.00|      50.00000        400.00|     100.00000         800.00
  ANCHOR PLATE                            |                            |                            |
0045 726-93524                 8.000  EACH|     224.00000       1792.00|     200.00000       1600.00|     100.00000         800.00
  BEARING ASSEMBLY, I                     |                            |                            |
0046 801-04308                 4.000  EACH|     496.16000       1984.64|     220.00000        880.00|     220.00000         880.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0047 801-06605                 6.000  EACH|     106.40000        638.40|     110.00000        660.00|     110.00000         660.00
  BARRICADE, IIIA                         |                            |                            |
0048 801-06640                 8.000  EACH|     106.40000        851.20|     105.00000        840.00|     110.00000         880.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 804-06770                 2.000  EACH|      20.16000         40.32|      16.00000         32.00|      18.00000          36.00
  DELINEATOR POST                         |                            |                            |
0050 808-06713               820.000  m   |       0.71000        582.20|       0.61000        500.20|       0.65000         533.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0051 808-06714               820.000  m   |       0.71000        582.20|       0.61000        500.20|       0.65000         533.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    591,565.52|             $    596,082.13|                $    612,088.33
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    591,565.52|             $    596,082.13|                $    612,088.33
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   640,927.20                                                  ROUTE : GERMANTOWN ROAD
     CALL ORDER   : 470                     CONTRACT ID : B -24301-A                   COUNTIES : WAYNE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1000.00000       8000.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6200.00000       6200.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   34125.00000      34125.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   10250.00000      10250.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01261                 1.000  EACH|     500.00000        500.00|                            |
  TESTING FOR ASBESTOS                    |                            |                            |
0006 202-02286                 1.000  EACH|   77350.00000      77350.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 203-02000               847.000  m3  |      10.00000       8470.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070              4863.000  m3  |      10.00000      48630.00|                            |
  BORROW                                  |                            |                            |
0009 203-51223                60.000  m3  |      10.00000        600.00|                            |
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02224               849.000  m   |       5.75000       4881.75|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 206-51220               184.000  m3  |     275.00000      50600.00|                            |
  EXCAVATION, WET                         |                            |                            |
0012 213-52830                36.000  m3  |     120.00000       4320.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0013 303-52308              1026.000  Mg  |      13.25000      13594.50|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0014 303-52309               209.000  Mg  |      18.00000       3762.00|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0015 402-05474               340.000  Mg  |      40.00000      13600.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477               153.000  Mg  |      51.00000       7803.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 402-05481               117.000  Mg  |      55.00000       6435.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0018 405-05518              2638.000  m2  |       0.70000       1846.60|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05521              2038.000  m2  |       0.06000        122.28|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   640,927.20                                                  ROUTE : GERMANTOWN ROAD
     CALL ORDER   : 470                     CONTRACT ID : B -24301-A                   COUNTIES : WAYNE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 407-04348               649.000  m2  |       3.25000       2109.25|                            |
  SEAL COAT, 2                            |                            |                            |
0021 501-05090               148.000  m2  |      55.00000       8140.00|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0022 601-02354                 4.000  EACH|     300.00000       1200.00|                            |
  GUARDRAIL TRANSITION, WT                |                            |                            |
0023 601-06037                 4.000  EACH|     540.00000       2160.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0024 601-99105               183.000  m   |      29.00000       5307.00|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 615-06490                18.000  EACH|     103.00000       1854.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0026 615-06505                 2.000  EACH|     320.00000        640.00|                            |
  MONUMENT, B                             |                            |                            |
0027 615-92498                 1.000  EACH|     750.00000        750.00|                            |
  BENCH MARK                              |                            |                            |
0028 616-02320               591.000  m2  |       2.25000       1329.75|                            |
  GEOTEXTILES                             |                            |                            |
0029 616-03472               566.000  Mg  |      27.50000      15565.00|                            |
  RIPRAP, REVETMENT 450 mm                |                            |                            |
0030 621-01004                 1.000  EACH|     875.00000        875.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-01620              7097.000  m2  |       0.50000       3548.50|                            |
  MULCHED SEEDING, LEGUME, 1              |                            |                            |
0032 622-52436                 2.000  EACH|      28.00000         56.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0033 622-91786                35.000  EACH|      11.50000        402.50|                            |
  SEEDLING                                |                            |                            |
0034 622-98200                 4.000  EACH|      28.00000        112.00|                            |
  SIGN, DO NOT DISTURB                    |                            |                            |
0035 701-04576               685.300  m   |      79.00000      54138.70|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.9 mm, 356 mm,                         |                            |                            |
0036 702-51005                79.800  m3  |     650.00000      51870.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0037 702-51015                36.200  m3  |     400.00000      14480.00|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0038 703-90976              7168.000  kg  |       1.05000       7526.40|                            |
  REINFORCING STEEL, GRADE 60             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/27/99
                                                                                                                   PAGE : 470 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   640,927.20                                                  ROUTE : GERMANTOWN ROAD
     CALL ORDER   : 470                     CONTRACT ID : B -24301-A                   COUNTIES : WAYNE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 703-96177             17720.000  kg  |       1.20000      21264.00|                            |
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0040 704-51002               130.700  m3  |     550.00000      71885.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0041 706-02686               121.000  m   |     116.00000      14036.00|                            |
  BRIDGE RAILING, SL1                     |                            |                            |
0042 707-51045                        LUMP|   82554.00000      82554.00|                            |
  CONCRETE STRUCTURAL MEMBERS             |                            |                            |
0043 709-51821                        LUMP|    2800.00000       2800.00|                            |
  SURFACE SEAL                            |                            |                            |
0044 711-02707                 8.000  EACH|     100.00000        800.00|                            |
  ANCHOR PLATE                            |                            |                            |
0045 726-93524                 8.000  EACH|     575.00000       4600.00|                            |
  BEARING ASSEMBLY, I                     |                            |                            |
0046 801-04308                 4.000  EACH|     225.00000        900.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0047 801-06605                 6.000  EACH|     125.00000        750.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0048 801-06640                 8.000  EACH|     100.00000        800.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 804-06770                 2.000  EACH|      18.00000         36.00|                            |
  DELINEATOR POST                         |                            |                            |
0050 808-06713               820.000  m   |       0.88000        721.60|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0051 808-06714               820.000  m   |       0.88000        721.60|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    675,022.43|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    675,022.43|                            |
====================================================================================================================================




